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Item rate tenders are hereby invited through e — tendering portal for the work of “Renovation and Up
gradation of Seating Arrangement and Making provision for Section Officer Cabin in Purchase
Section at CSIR - CIMAP, Lucknow.” from contractors of appropriate class, who have working
experience at least Seven years in CSIR/Central/State Govt./Autonomous Bodies/Institutions/Hospitals in
similar*work. Tenderers should have successfully completed at least three works amounting to 40%
(Rs.1.45 lakhs) or two works of 60% (Rs 2.17 lakhs) or at least one work amounting to 80% (Rs. 2.89
Lakhs) value of estimated cost or above in single contract during the last Seven years ending by the last

CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS
(Council of Scientific and Industrial Research)

Post Office-CIMAP, Lucknow-226015
NOTICE INVITING E - TENDER

date of submission of bid.

[2 BOT - 2 ENVELOPE OPEN TENDER]

“The value of executed works shall be brought to current costing level by enhancing the
Actual value of work at simple rate of 7% per annum, calculated from the date of completion
to the last date of submission of bid”.

The tendering process is on line at e - portal URL address http://etenders.gov.in/eprocure/app.

Market Rate
including G.S.T and

all taxes.

Sl.no Tender no. Estimated cost Duration of Earnest Publish | Bid document Bid Bid
contract money date downloaded / | submission opening
deposit (Rs) Sale Start date| end date date
(Rs)
1. No: 3,60,149.00 60 days 7,203.00 |12.01.2026| 12.01.2026 | 22.01.2026 | 27.01.2026
68_119/910/ | Based on CPWD
2025-MP | bsr-2023 and
(Works)

Tenders fee of Rs. 590.00 (including GST @18%b) non-refundable must be paid offline in the form of
Demand Draft/ Pay order /Fixed Deposits Receipts from nationalized bank drawn in favor of Director,
CIMAP, Lucknow. The scanned copy of tender fee and earnest money deposit must be uploaded and
original be dropped in tender box along with other documents as per NIT conditions placed in the room
of Section Officer (Works), CSIR-CIMAP, Lucknow- 226015 latest by the last date of submission of
bid. The envelope containing the bid documents should be super scribed “Renovation and
Upgradation of Seating Arrangement and Making provision for Section Officer Cabin in
Purchase Section at CSIR - CIMAP, Lucknow. Ref No. 68 119/910/2025 -MP (Works)”.
The details of Demand Draft / any other accepted documents which are physically sent should tally with

the details available in the scanned copy and the data entered during bid submission time.

Head (ESD)

S.0. (Works)/ COA/A.O

(A.E.E)

(AE)




Two (2) envelopes shall be submitted through on line at CPP —portal by the bidder as per the following

schedule:
CRITICAL DATA SHEET

Publish date 12.01.2026, 17:00 hrs.
Bid document downloaded / Sale Start date 12.01.2026, 17:10 hrs.
Clarification start date 12.01.2026, 17:10 hrs.
Clarification end date 22.01.2026, 16:30 hrs.
Bid submission start date 12.01.2026, 17:10 hrs.
Bid submission end date 22.02.2026, 17:00 hrs.

Last date and time of submission of Original Demand | 23.01.2026, 16:30 hrs.
Draft against EMD, tender fees, duly signed notarized
affidavit on 100/- stamp, signed undertaking &
unconditional acceptance on their letter pad (as
annexure —VI on page no. 49) of CSIR — CIMAP
tender Conditions, all in Hard Copy

Bid opening date (Envelope — I) 27.01.2026, 11:00 hrs.
Bid opening date (Envelope — I1) To be intimated later on through CPP Portal.
Tender fee Rs 590.00 (including GST @18%) drawn in favor of

Director, CIMAP, Lucknow.

EMD Rs.7,203.00 in the form of Demand Draft/ Pay order
from Nationalized bank drawn in favor of Director,
CIMAP, Lucknow.

The Tenderer shall submit their application at CPP Portal https://etenders.gov.in/eprocure/app. Tenderer /Contractor are
advised to follow the instructions provided in the tender document for on line submission of bids. Tenderer are required to
upload the digitally signed file of scanned documents may be scanned with 100 dpi with black and white option which
helps in reducing size of the scanned document. Uploading of application in location other than specified above shall not
be considered.

(A.E)
(A.E.E)
Head (ESD)

S.0.(Works)/ COA / A.O


https://etenders.gov.in/eprocure/app

Envelope - | : Technical bid - Qualification requirements of Contractor/ Firm (Uploaded by the

contractors/ firms) and may be submitted in “Tech Bid Folder” in Technical bid / attachments section of e-tendering
portal containing scanned copy of the following documents...

Vi.

Vii.

viii.

Tender fees of Rs 590.00 (including GST @18%)
Earnest money deposit (EMD) of value Rs. 7,203.00 (Rs. Seven Thousand Two Hundred Three only)

Unconditional acceptance of CSIR — CIMAP tender conditions (As Performa given on page no. 49, Annexure
— VI of tender document).

Requisite experience proof along with certificate regarding satisfactory completion of work for similar nature i.e.
civil construction/renovation works of buildings. Certificate should show the nature of work, value of work, date of
start and date of completion of work.

Copy of pan card.

Registration certificate under G.S.T.

Duly signed Tender documents.

Valid Character certificate from District Magistrate or in the form of an original latest notarized affidavit within the
duration of tender date on the stamp paper of Rs.100/- to the effect that the contractor/firm has not been blacklisted
by any Govt. dept./CSIR and also that there is no criminal case pending against the firm/contractor in any law

court, and also that all the documents and information uploaded or submitted by the contractor/firm are correct.
A copy of partnership deed/article of association, in case of partnership firms/limited company.
Undertakings to be given by the contractors:

That the bidder is registered under GST and compliant of GST provision.

In case of non-Compliance of GST provisions and blockage of any input credit, the bidder shall be responsible
to indemnify CSIR — CIMAP.

That all input credits have been passed on to CSIR — CIMAP by the bidder.

The intimation regarding acceptance / rejection of their bids will be intimated to the contractors/ firms through e-

tendering portal.

(AE)

(A.E.E)

Head (ESD)

S.0. (Works)/ COA/A.O



Envelope — Il: The Financial e-Bid through CPP portal.

All rates shall be quoted in the format provided and no other format is acceptable. If the price bid has been

given as a standard BOQ .xlIs format with the tender document, then the same is to be downloaded and to

be filled by all the bidders. Bidders are required to download the BOQ file, open it and complete the white

colored (unprotected) cells with their respective financial quotes and other details (such as name of the

bidder). No other cells should be changed. Once the details have been completed, the bidder should have

save it and submit it online, without changing the file name. If the BOQ file is found to be modified by the
bidder, the bid will be rejected.

Note: Uploading the bid documents in location other than specified above shall not be considered.

The bid documents received in hardcopy will stand rejected.

2. Original EMD, Tender fees, hard copy of duly signed Unconditional acceptance (as annexure —VI on page

no. 49), original affidavit on 100/- stamp as per clause no. viii, if required, signed undertaking acceptance on

their letter pad of CSIR — CIMAP tender Conditions as per clause no. x to be sent to the Administrative
Officer, Central Institute of Medicinal and Aromatic Plants, Post Office - CIMAP, Lucknow-226015 and
should reach before the date & time mentioned in CRITICAL DATA SHEET. Tender of the Tenderer whose

EMD, Tender fees, original affidavit as per clause no. viii (if required) and unconditional acceptance of CSIR —

CIMAP Tender conditions are not received by the time of the opening of pre-qualification of tender then their

tenders will be summarily rejected. Any postal delay will not be entertained.

3. Bids opening process are as under:

Envelope —I: Technical bid opening date shall be as mentioned in CRITICAL DATA SHEET
containing documents of pre-qualification bid (uploaded by the Contractor/ firms) shall be opened as
per CRITICAL DATA SHEET. The intimation regarding acceptance/ rejection of their bids will be
intimated to the contractors / firms through e- tendering portal.

If any clarification is needed from the bidder about the deficiency in his uploaded documents in
Envelope-I, he will be asked to provide it through CPP Portal only. The bidder shall upload the
requisite clarification / documents within time specified by CSIR-CIMAP, failing which tender will be
liable for rejection. However, CSIR-CIMAP also reserves the right to reject the bid without seeking
clarifications. Hence, Bidders are requested to go through technical bid thoroughly for technical
compliances.

Envelope-11: The financial bids of the Contractor/firms found to be meeting the qualifying
requirements and technical criteria shall be as per CRITICAL DATA SHEET. (Depending upon
Technical bid evaluation, the date shall be intimated through CPP Portal).



4. The Council of Scientific and Industrial Research does not bind itself to
accept the lowest tender and reserves to itself the authority to reject any or all of the
tenders received without assigning any reasons.

Canvassing in connection with the tenders is strictly prohibited and the tenders submitted by the
contractors who resort to canvassing will be liable to rejection on the same ground.

Tenders incorporating additional conditions are liable to be rejected.

The tenderer shall not be permitted to tender for works in the concerned unit of CSIR in which a
relative is posted in the grade between Controller of Administration and Junior Engineer, (both
inclusive). He shall also intimate the names of persons who are working with him in any capacity
or subsequently employed by him and whose relatives are as mentioned above.

NOTE: A person shall be deemed to be relative or another if, and only if (a) they are members of a
Hindu undivided family or (b) they are husband and wife; or the one is related to other in the
following manner ;Father, Mother (including step mother), son (including step son), son’s wife,
Daughter (including step daughter) father’s, son’s wife, son’s daughter, son’s daughter’s husband,
daughter’s son’s wife, daughter’s daughter, daughter’s husband, Brother (including step brother),
Brother’s wife sister (including step sister), sister’s husband.

Earnest money is liable to be forfeited, if the contractor selected for the work fails to send
necessary stamp paper or to sign the formal agreement within tenth days from the date of
intimation to that effect to him or fails to start the work within tenth days from date of
commencement given in the work order.

9. CSIR-CIMAP reserves the right to reject any tender which do not fulfill all or any of the above

10.

11.

12.

13.

conditions or are incomplete in any respect are liable to rejection and no communication in this
regard will be entertained.

Contractors must quote for all the items of the schedules together otherwise their tenders are likely
to be treated as incomplete. The building contractor should himself be a registered sanitary
contractor/electrical contractor with valid license and it will not be allowed to get
sanitary/electrical work done through other contractor. The entire work will be given to only one
contractor.

Any additions, subtractions, alterations, in tender conditions or rates and amounts, submitted by
Tenderers after submission of tender will not be considered, unless the tenderers are called by the
departments to make the same.

Tenders will be valid for a period of 90 days from the date of opening, which can be extended, if
so agreed to by both the parties.

Tenderers must brief PERT/BAR CHART along with their tender showing how they would
complete the work in the prescribed time. After the award of the work, the successful tendered will
submit a detailed CPM+PERT CHART of the entire work within a period of one month from the
date of signing of the agreement. The detailed chart thus prepared and accepted by the Department
shall form part of the agreement between the parties.
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14. After award of work, the successful tenderer will have to submit names and

qualifications with details of experience of the supervisory staff to be deputed for the work. He
should also communicate changes if any, in names so communicated. He should also give list of
the major tools and plants to be deployed for work.

15. Al fittings, fixtures and material to be used in this work shall be got approved by the Engineer-
in-charge before arrangement.

16.

17.

18.

19.

20.

The Employer does not bind himself to accept the lowest or any tender and reserves to himself
the right of accepting the whole or any part of the tender and the tenderer shall be bound to
perform the same at the rates quoted.

The tenderer shall quote rates both in figures and words. He shall also workout the amount for
each item of work and writes in both figures and words. On check if there are differences
between the rates quoted by the tenderer in words and in figures or in the amount worked out by
him, the following procedure shall be followed: -

(1) When there is difference between the rates in figures and in words, the rates which
correspond to the amounts worked out by the tenderer shall be taken as correct.

(i) When the amount of an item is not worked out by the tenderer or it does not correspond with
the rate written either in figures or in words, the rate quoted by the tenderer in words shall
be taken as correct.

(iii) When the rate quoted by the tenderer in figures and in words tallies but the amount is not
worked out correctly the rate quoted by the tenderer shall be taken as correct and not the
amount.

The tenderer should see drawings and in case of doubt, obtain required particulars, which may in
any way influence his tender from the Engineer as no claim whatsoever will be entertained for
any alleged ignorance thereof.

Before tendering, the tenderer shall inspect the site to fully acquaint himself about the condition
in regard to accessibility of site, nature and extent of ground, working condition of site and
locality including stacking of materials, installations of tools and plants (T & P) etc., conditions
affecting accommodations and movement of labor etc. required for the satisfactory execution of
the work contract. No claim whatsoever on such account shall be entertained by the Employer in
any circumstances.

Earnest money will be forfeited, if the contractor fails to commence the work as per letter of
award.



22.

21. Except writing rates and amount, the tenderer should not write any conditions
or make any changes, additions, alterations and modifications in the printed form of tenders.
Tenderers who are desirous to offer rebate the same should be brought out separately in the
covering letter and submitted along with the tender. Conditional rebates will not be considered
for comparison.

Some of the provisions of General Conditions of Contract are given below. Interpretation
however shall be as given in the General Conditions of Contract.

(a) Defects Liability Period: Twelve months from the date of completion as certified by the
Employer.

(b) Minimum Value of Work for the Intermediate Certificate: 1.50 Lakh (Rupees One lacs
fifty thousand only). Intermediate certificate for a lesser amount can be admitted for
payment at the discretion of the Engineer.

(c) Security Deposit: A sum@10% of the gross amount of the bill shall be deducted from each
running bill of the contractor till the sum along with the sum already deposited as earnest
money, will amount to security deposit of 5% of the tenders value of work. In addition, the
contractor shall be required to deposit an amount equal to 5% of the tendered value of the
contract as performance Security within the period prescribed for commencement of work in
the letter of award issued to him.

(d) Compensation: Contractor shall pay as-compensation and amount equal to one per cent or
such smaller amount as the Employer (whose decision in writing shall be final) may decide
on the cost of whole work as shown in the agreement, for every week that the work remains
uncommented or unfinished or due quantity of work remains incomplete after the proper
dates. Compensation to be paid shall not exceed ten per cent of the estimated cost of the work
as shown in the agreement.

23. Schedule showing approximate quantity of materials to be supplied by the Employer under
Clause: 6 of the General Conditions of Contract for works contracted to be executed and to rates
at which they are to be charged for.

Particulars | Approx.
of materials Qty. Rs.

Rates at which the material will be charged .
Place of Delivery

to the contractor

Stores, (NAME OF THE

LABORATORY)




‘ Unit ‘ (Figures)

Rupees

1. Cement CONTRACTOR'S SUPPLY

2. Steel

NOTE: The Tenderer shall ensure that particulars in the above form are filled in by the engineer before
he submits the tender.

24. For all specialist jobs e.g., lights, air conditioning, public address, fire protection, security
/surveillance and building management systems, technical (covering also general conditions
and commercial terms) and financial offers will be given separately in two sealed covers.

25.  This tender document will be part of the agreement.

26.  All safety measures to be followed during the execution of the work.
For any mishappening /incident etc. the contractor alone will be solely responsible.

27.  Rates quoted by contractor shall be for complete work including labor cess, GST and all other
taxes & duties etc. nothing extra shall be payable other than quoted rates.

28. Director CSIR — CIMAP reserves the right to reject any or all the bids without assigning any
reason thereof.
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APPENDIX

Defects liability period 12 months from the date of virtual completion as
certified by the Employer.

Time for completion 60 days from the date of start as given in work
order

Minimum value of work for Interim payment. 150 Lakhs or less as per Discretions of
Engineer-In-charge, but not more than one
running payment per month.

Earnest money to be deposited with the tender Rs.7,203.00 (Seven Thousand Two Hundred Three
only)

RETENTION MONEY FOR INTERIM PAYMENTS
SECUERITY DEPOSIT (SEE SPECIAL CONDITIONS)

i) Earnest Money: Rs.7,203.00 (Seven Thousand Two Hundred
Three only)
i) | Subsequent retention inclusive of earnest A sum @ 10% of the gross amount of the bill
money deposited at the time of submitting the | shall be deducted from each running bill of
tender the contractor till the sum along with the sum

already deposited as earnest money, will
amount to security deposit of 5% of the
tendered value of the work. In addition, the
contractor shall be required to deposit an
amount equal to 5% of the tendered value of
the contract as Performance Security within
the period prescribed for commencement of
work in the letter of award issued to him
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Modified terms of refund of security deposit are as under: (These supersede
the conditions given elsewhere in the tender documents)

The refund of the security deposit shall be made only after the defect liability period is over and

the final bill is paid as per provision of contract, no interim refund of any percentage of security
deposit is admissible.

Period of submitting of final : Two months from the date of virtual

Bill by the contractor completion

CEMENT AND STEEL Arranged by Contractor as per contract
provision.
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ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT MADE AT this day of
BETWEEN the Council of Scientific & Industrial Research, New Delhi, a society
registered under the Societies Registrations Act 1860 (Hereinafter referred to as the Employer, which
expression shall include its successor and assignees and authorized officers of the Society) of the one
part and trading in the name and style of (herein after
referred to as the contractor(s) which expression shall include his/ their respective heirs, executors,
administrators and permitted assignees) of the other part.

WHEREAS the Employer is desirous of getting the work of ..................ooiiiiiiil. done and
has caused drawings, schedule of Quantities and Specifications describing the work to be prepared.

AND whereas the said specifications and the schedule of quantities and other documents have been
signed by on behalf of the parties.

Now it is hereby agreed and declared by and between the parties hereto as follows:

1. In consideration of the payments to be made to them as hereinafter provided the Contractor shall
upon and subject to the conditions hereinafter contained executed and complete, the work at the
rates specified in the attached schedule of quantities and with such materials as are provided for
and in accordance in all respect with specifications, designs, drawings and instructions in
writing. Time for carrying out the work will be 60 days and the date of commencement be
reckoned from the tenth day of issue of award letter.

2.  The Employer shall pay to the Contractors such sum as shall become payable hereunder at the
items and in the manner specified in the said conditions.

3. This agreement contains the following documents in addition to pages of Articles of Agreement.

(i)  General Conditions of Contract Page No to

(i)  Special Conditions Page No to
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(iii)  Additional Conditions Page No to
(iv) Indenture for Secured Advance Page No to
(v) Original tender document along with the covering letter of the firm dated Page No: 1 to

(vi)
(vii)
(viii)

In witness whereof the parties hereto have set their respective hands the day and year in above written.

Signed by, for and on behalf of Employers

In the presence of

1) @)

Signed by the said contractor
In the presence of

1) )
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GENERAL CONDITIONS OF CONTRACT

1. Interpretation

(@) In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special
Conditions and Agreement, the following words shall have the meaning herein assigned to them
except where the subject or context otherwise requires.

(b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special

Conditions. Additional Special Conditions, the Schedule of Quantities, Specifications, letter of
acceptance of tender and other documents mentioned in the contents sheet attached hereto and
including these to which only reference is made herein.

Work OR Works: Shall mean all work or works defined in schedule of quantities, specification and
such other work or works as the contractor may be entrusted with for carrying out under this contract.

Employer: Shall mean Director-General, CSIR or any officer authorized by Director-General for the
purpose.

Engineer: Shall mean the Engineer designated by the Employer to superintend and perform other
duties as indicated in the contract.

Contractor (S): Shall mean the individual or Firm or Company, whether incorporated or not.
Undertaking the work and shall include the legal personal representative or such individual or the
persons composing such Firm or Company or the successors of such Firm or Company and the
permitted assignees of such individual or Firm or Firms or Company.

SITE: Shall mean the site of the contract works including any buildings and erections thereon and any
other land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the Engineer for the
contractor's use.

COMPENSATION: Shall mean all sum payable by way of compensation under any of the conditions
shall be considered as reasonable compensation without reference to the actual loss or damage
sustained and whether or not any damage sustained, and whether or not any damage shall have been
sustained. Words imputing persons include firms and corporations; Words imputing the singular only
also include the plural and vice versa where the context so required.

The headings are given to the clauses for convenience and they will not limit the meaning or scope of
the clauses in any way.
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2. DRAWINGS AND SPECIFICATIONS

The Contractor shall execute whole and every part of the work in the most substantial and
workmanlike manner both as regards material and otherwise in every respect in accordance with the
specifications. The contractor shall also confirm exactly and faithfully to the design, drawings and
instructions given in the respect of the work by the Engineer. The contractor shall be furnished free of
charge one- copy of such specifications and all such designs, drawings and instructions as are not
included in the printed publications.

3. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

(@) The contractor shall provide at his own cost all materials (except such materials, if any as may in
accordance with the contract be supplied by the Employer) plants, tools, appliance, implements,
ladders, scaffolding, temporary works, etc. requisite or proper for the execution of the work whether
original, altered or substituted and whether included in the specifications or other documents forming
part of the contract or which may be necessary for the purpose of satisfying or complying to the
requirements of Engineer, as to any manner as to which under these conditions he is entitled to be
satisfied together with carriage therefore to and from the work. The contractor shall also supply
without charge the requisite number of persons with means and materials necessary for the purpose of
setting out works and counting, weighing and assisting in the measurement or examination at any time
and from time to time of the work or materials. Failing his so doing, the same may be provided by the
Engineer at the expense of the contractor and the expenses may be deducted from any money due to
the contractor under the contract and or from his Security Deposit.

(b) The contractor shall provide himself with requisite quantity and quality of water for carrying out
the works at his own, if, however piped water is supplied by the Employer, the contractor shall pay for
the water at one percent of the total of the work done except on Electrical Work, Air-conditioning
work and Furniture work. The contractor shall make own arrangement for water connection and laying
of further pipelines from the source of supply of the Employer. It should be clearly understood that the
Employer does not guarantee to maintain uninterrupted supply of water and it will be incumbent on
the part of the contractor to make alternative arrangement for water at his own cost in the event of any
temporary breakdown in the water mains so that the progress of work is not held up for want of water.

No claim as damages or refund of water charges will be entertained on account of such breakdowns.
However, if the contractor is permitted to make his own arrangement to draw water from a well, hand-
pump, or natural river or pond of the Employer, no charges will be made for the water drawn from the
same, but the contractor will make good any damage done to the installations and ensure that the
quality of water used in the work is conforming to BIS codes and provide for any treatment at his own
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cost.

(c) The contractor shall be allowed to construct temporary wells in Employer's land for taking water
for construction purpose only after he has permission of the Employer in writing. No charges shall be
recovered from the contractor on this account but the contractor shall be required to provide necessary
safety arrangement to avoid any accident or damage to adjacent buildings, roads and service lines. He
shall be responsible for any accident or damage caused due to construction and subsequent
maintenance of the wells and shall restore the ground to its original condition after the wells are
dismantled on completion of the work.

(d) The Employer on no account shall be responsible for the expenses incurred by the contractor for
hired ground or water obtained for elsewhere.

(e) Subject to availability the Employer may supply power at only one point from where the
Contractor shall make his own arrangement for distribution including provision of electric meters,
switches, fuses etc. at his own cost. These shall be in the custody of the Employer. If there is any
hindrance caused to other works the contractor shall reroute or remove such temporary lines without
any extra cost. Such temporary lines shall be removed after the completion of work. The cost of power
consumed by the contractor shall be payable to the employer at rates fixed by the Employer, which
would be deducted from the running account bills. However, the Employer does not guarantee the
supply of power and no compensation for any failure or short supply of power shall be entertained.

3. SUFFICIENCY OF TENDER

The contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiently of the tender the works and the rates and the prices quoted in the schedule of items, which
rates and the prices shall, except as otherwise provided, cover all his obligation under the contract and
all matters and things necessary for the proper completion and maintenance of the works”.

4. AUTHORITIES, NOTICE & PATENTS

(@) The contractor shall confirm to any regulations and bye-laws of any corporation and of any
electricity supply company and authorities with whose systems the structure is proposed to be
connected, and shall before making any variations from the drawing and specifications that may be
necessitated for so conforming by giving written notice to the Engineer specifying the variations
proposed to be made, the reasons for making it and apply for instructions thereon. If the compliance
with this clause involves any extra work not included in this contract, he shall specify these items of
work and the allowance of extra payment required on their account.

(b) The contractor shall give all notices required by the said regulations or bye-laws to be given to any
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Authority and pay to such Authority or to. any public office all fees that may be
chargeable in respect of the works and lodge the receipts with the bill to the Engineer for
reimbursement.

S. RATES TO INCLUDE ALL TAXES

(@) Rates quoted by the contractor shall includes G.S.T, purchase tax, turnover tax, duties, octroi,
toll tax, royalties and all other taxes in respect of this contract. The Employer shall not entertain
any claim whatsoever in this respect. Tendered rates are inclusive of all taxes levies payable under the
respective statutes. However pursuant to the Constitution (Forty Sixth Amendment) Act; 1982 if any
further tax or levy is imposed by Statutes, after the date of receipt of tenders and the contractor there
upon necessarily and properly pays such taxes/ levies the contractor shall be reimbursed the amount as
per the rules on producing proof of payment so made provided such payments, if any, is not in the
opinion of the Employer (whose decision shall be final and binding) attributable to delay in execution
of work within the control of the contractor.

(b) The contractor shall keep necessary books of accounts and other documents for the purpose of this
condition as may be necessary and shall allow inspection of the same by a duly authorized
representative of the Employer and further shall furnish such other information and documents as the
Employer may require.

(c) The contractor shall within a period of thirty days of imposition of any further tax or levy pursuant
to the Constitution (Forty Sixth Amendment) Act, 1982 give a written notice thereof to the Employer
that the same is given pursuant to this condition together with all necessary information relating
thereto.

6. MATERIALS

(@) If the specifications of schedule of items provide for the use of any material to be supplied by the
Employer's stores or if it is required that the contractor shall use certain stores to be provided by the
employer as shown in the schedule of materials hereto annexed, the contractor shall be bound to
procure and shall be supplied such materials and stores as are from time to time required to be used by
him for the purpose of the contract only and value of the materials so supplied at the rates specified in
the said schedule of materials and of the quantities incorporated in the work may be set of or deducted
from any sums then due, or thereafter to become due to the contractor under the contract or otherwise
or against or from the Security deposit. All materials so supplied to the contractor by the Employer
shall remain the absolute property of the Employer and the contractor shall be the trustee of the
materials so supplied procured and the said materials shall not be removed/disposed off from the site
of the work on any account and shall be at all times open for inspection by the Engineer or Employer.
The contractor shall bear all incidental charges for cartage, storage and safe custody of all materials
and against damage due to 'dampness, rain, sun, fires and theft and be fully responsible for their
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storage and maintenance. Any such material unused and in perfectly good condition
in the opinion of the Employer at the time of the completion of work or termination of the contractor
or earlier shall be returned to the Employer at a place directed by the Engineer at contractor's cost and
at rates stipulated in the said schedule but in case the Employer decides not to take back the materials
the contractor shall have no claim for compensation on account of any such materials supplied to him
as aforesaid being unused by him or for any wastage or damage to any such materials.

(b) If for any reason there is delay or non-supply of material as shown in the schedule, the
contractor shall procure the same and complete the work in time after due intimation and approval of
the Employer. The difference in price (between his procurement price and price shown in the
schedule) shall be paid to the contractor. However, in case approval of the Employer is not given, only
suitable extension of time would be considered and no other claim of compensation/damages shall be
payable by the Employer.

(c) After completion of the work or on determination/ termination of the contract, the theoretical
quantity of cement to be used in work shall be calculated on the basis of statement showing quantity of
cement to be used in different items of work provided in current Schedule for the purpose printed by
CPWD. In case, any item is executed for which the standard contents for the consumption of cement
are not available in the above mentioned statement or cannot be derived from this statement, the same
shall be calculated on the basis of standard formula to be laid down by the Engineer. Over this,
theoretical quantity of cement shall be allowed a variation up to 3% plus/minus for works estimated
cost of which as put to tender is not more than Rs.10 lakhs and up to 2% plus/ minus for works
estimated cost of which as put to tender is more than Rs. 10 lakhs. The difference in the quantity
actually issued to the contractor and the theoretical quantity including authorized variation if not
returned by the contractor, shall be recovered at twice the issue rate, without prejudice to the provision
of other conditions regarding return of material governing the contract. In the event of its beings
discovered that the quantity of cement which is less than the quantity ascertained as herein before
provided (allowing variation on minus side as stipulated above) the cost of quantity of cement not so
used, shall be recovered from the contractor on the basis of stipulated issue rates and cartage to site.

(d)The provisions of foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel
reinforcement structural steel sections (each diameter/ section or category shall be considered
separately) except that the theoretical quantity of the steel be taken as the quantity required as per
design or as authorized by the Engineer, including lap pages, plus 3% wastage due to cutting into
pieces. Over this theoretical quantity 2% plus/ minus shall be allowed as variation due to wastage.

(e) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of cables; (other

than under-ground cables) wires, conduits/ Gl pipes, GI/ MS sheets used in various items of work shall
be calculated on the basis of measurements recorded in the measurement books for the purpose of
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payment and for assessing the Consumption of materials used in the works. Over this
quantity, a variation of 5% plus shall be allowed for wastage of materials during execution in case of
cables (other than under-ground cables), wires, conduits GI pipes, and 10% plus in case of GI/ MS
Sheets.

(f) The provisions made above are without prejudice to the right of the Employer to take action against
the contractor under the conditions of the contract for not doing the work according to the prescribed
specifications.

(9)“In case of casy availability of approved quality of cement and steel in the open market it will be
Employer's discretion to make these items as contractor's supply".

7. TESTING OF MATERIALS

The contractor shall provide assistance, instruments, materials, labor and any other arrangement
normally required for testing, checking of materials and workmanship as stipulated in the
specifications and by statutory authority at his own cost. The Employer has the right to appoint the
testing authorities. The contractor shall pay for the cost of test samples, its packing, transportation
including testing fees. Failings his so doing, the same shall be provided by the Engineer at the expense
of the contractor and the expenses may be deducted from any money due to the contractor under the
contract and/ or from the Security Deposit or proceeds thereof or of a sufficient portion thereof.

8. CONTRACTOR'S ENGINEERS/ FOREMAN & WORKMAN

(@) The contractor shall give all necessary personal superintendence during the execution of the
(work and as long thereafter as the Engineer may consider necessary until the expiration of the Defects
Liability Period. The contractor shall employ competent Site-Engineer/ Foreman as per CPWD norms
and as approved by the Engineer whose qualification must conform to the requirement specified by the
Engineer who shall be constantly in attendance of the work while the men are at work. Any directions,
explanations, instructions or notices given by the Engineer to such Site-Engineer or Foreman or any
other authorized agent shall be held to be given to the contractor.

All above technical staff must be on role of contractor and their salary EPF/ESI must be deposited
by contractor as on date of commencement of work at CSIR-CIMAP. Contractor's Site
Superintendence Staff to be employed by contractor on works: The contractor shall employ the
following technical staff during execution of works

FOR BUILDING AND ROAD WORKS

(i) One Graduate Engineer, when the tendered cost of work exceeds Rs. 10 lakhs
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(i) One qualified Diploma holder (overseer) with experience not less than 3 years
when the tendered cost of work exceeds Rs. 5 lakhs but is less than RS.10 lakhs.
(iii) One qualified Diploma holder when the tendered cost of work is more than RS.2lakhs but less
than RS.5 Lakhs.

FOR SANITARY AND WATER SUPPLY WORKS

One qualified diploma holder with experience of not less than 5 years, out of which one year should be
in sanitary and water supply works when the tendered cost of work is more than Rs.50,000.

FOR ELECTRICAL WORKS

(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from
recognized university with an experience of not less than 3 years or a Diploma holder in
Electrical Engineering with an experience of not less than 7 years when the tendered cost
of the work is not less than RS.1.5 lakhs.

(i) One Graduate Electrical Engineer with two years’ experience or a Diploma holder in
Electrical Engineering with experience of not less than 3 years when the tendered cost of
the work is more than RS.75,000 but less than Rs. 1.5 lakhs.

(iii) One Diploma holder in Electrical Engineering with experience of not less than 3 years
when tendered cost of work is more than Rs. 37,000, but less than Rs.75,000.

(iv) One licensed Supervisor with experience of not less than 3 years when the tendered cost of
work is more than Rs.7,500 and less than Rs.37,000.

In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to
pay reasonable amount not exceeding the amount shown below for each month. of
default. These recoveries are subject to modification, from time to time by CSIR based on
CPWD.
(i) In case when a Graduate & Diploma Engineer (1+1) is to be employed Rs. 15,000/- per
month per person.

(b)  The contractor shall on the request of the Engineer immediately dismiss from the works any
person employed thereon who may in the opinion of the Engineer be unsuitable or incompetent
or who may in the opinion of the Employer misconduct himself.

9. ACCESS
@ The Engineer, and the Employer or its representatives shall at all reasonable time have free
access to the works and/or workshops, factories or other places the materials are being
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(b)

10.

prepared or constructed for the contract and also to any place where the materials are
lying or from which they are being obtained and the contractor shall give every facility to them
for inspection. Except the representatives of statutory authorities and those mentioned above no
other person shall be allowed on the works at any time without the permission of the Engineer.

If any work is to be done at a place other than the site of works, contractor shall obtain written
permission of the Engineer.

VARIATION & PRICE FOR VARIATION

(a) The Engineer with the approval of the Employer shall have powers to make any alterations/
omissions/ additions and/ or substitutions from the originals specifications, drawings,
designs and written instructions of such alterations, omissions, additions, substitutions shall
not invalidates the contract and any altered, additional or substituted work which the
contractor may be directed to do in the manner specified above as part of the work shall be
carried out by the contractor on the same conditions in all respects on which he agreed to
do the main work. The rates for such altered, additional or substituted work under this
clause shall be worked out in accordance with the following provisions in their respective
order.

(b) If the rates for the altered, additional, or substituted work are specified in the contract for
the work, the contractor is bound to carry out the altered, additional, or substituted work at
the same rates as are specified in the contract for the work.

(c) If the rates for the altered, additional, or substituted work are not specifically provided in
the contract for the work, the rates will be derived from the rates for a similar class of work
as are specified in the contract for the work.

(d) If the rates for the altered, additional, or substituted work cannot be determined in the
manner specified in sub-clause (b) and (c) above, then the contractor shall, with 10 working
days from the date of receipt of the order to carry out the work through notice in writing;
inform the Engineer of the rate which it is his intention to charge for such class of work,
supported by analysis of the rate claimed which shall be based on actual cost of work plus
10% as contractor's profit and overheads except in case of departmental materials for which
contractors profit and over-heads shall be 2.5%. When such notice has been given, the
Engineer with the consent of the Employer may agree to such a rate but if the Engineer
does not agree to the contractor's rate the Engineer may cancel his order to carry out such
class of work and arrange to' carry out in such a manner as he may consider advisable.
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(f)

(e) Under no circumstances, the contractor shall suspend the work on the plea
of non-settlement of rates of items falling under the clause.

“DEVIATION LIMITS”
Building work 30%
Maintenance/emergency woks 50%
Foundation works 100%
Services works 30%

11.  Faulty Materials, Workmanship & Defects after Completion

(@) The Engineer shall have powers to require the removal from the site of all materials and

work which in his opinion are not in accordance with specifications and in case of default,
the Engineers shall be at liberty to employ other persons to remove the same without being
answerable or accountable for any loss or ,damage that may happen or arise to such
materials to be substituted thereof and in case of default the Engineer may cause the same
to be supplied and all costs which may attend such removal and/ or substitution are to be
borne by the contractor.

(b) If it shall appear to the Engineer or to the Employer based on audit/ technical examination

(©)

that any work has been executed with unsound, imperfect, or unskillful workmanship or
with materials of any inferior description, or that any materials or articles provided by him
for the execution of the work are unsound or of a quality inferior to that contracted for or
otherwise not in accordance with the contract, any defects, shrinkage or other faults which
may appear within the defects liability period of 12 months from the date of completion
arising in the opinion of the Engineer, the contractor shall on demand in writing which shall
be made within 12 months of the completion of the work from the Engineer specifying the
work, materials, articles defects or other faults complained of notwithstanding that the same
may have been passed, certified and paid for, forthwith rectify, or remove and reconstruct
the work so specified in whole or in part, as the case may requires or as the case may be,
remove the materials or articles so specified and provide other proper and suitable materials
or articles at his own cost. In case of any such failures, the Engineers may rectify or remove
or re-execute the work or remove and replace with others, the material or articles
complained of as the case may be at the risk and cost in all respects of the contractor.

In lieu of rectifying the work not done in accordance with the contract, the Employer may,

allow such work to remain, and in that case make allowance for the difference in value,
together with such further reduction as in his opinion may be reasonable.
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(d) Provided always that nothing in this clause shall relieve the contractor
from his liability to execute the works in all respects in accordance with the terms and
conditions of this contract, or from his liability to make good all defects.

WORKS TO BE OPEN FOR INSPECTION

(a) All work under or in course of execution or executed in pursuance of the contract shall at

all times be open to the inspection and supervision of the Engineer and the contractor shall
at all times, during the usual working hours, and at all other times at which reasonable
notice of the intentions of the Engineer to visit the works shall have been given to the
contractor, either himself be present to receive order and instruction or have a responsible
agent duly accredited in writing present for that purpose.

(b) The contractor shall give not less than seven days notice in writing to the Engineer before

covering up or otherwise placing beyond the reach of measurement any work in order that
the same may be measured and correct dimensions thereof be taken before the same is so
covered up or placed beyond the reach of measurement and shall not cover up and place
beyond the reach of measurement, any work without the consent in writing of the Engineer
and the Engineer shall within the aforesaid period of seven days inspect the work, and if
any work shall be covered up or placed beyond the reach of measurement without such
notice having been or the Engineer's consent obtained the same shall be uncovered at the
contractors expense or in default thereof. no payment or allowance shall be made for such
work or the materials with which the same was executed

ASSIGNMENT OR SUB-LETTING

(a) The contract shall not be assigned or sublet without the written approval of the Employer.

And if the contractor shall assign or sub-let his contract or attempt to do so or become
insolvent or commence any insolvency proceedings or make any composition with his
creditors or attempt to do so or if any bribe, gratuity or gift, loan, perquisite, reward or
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or
offered by the contractor or any of his servants or agents to any person in the employment
of the Employer in any way relating to his office or employment, or if any such employee
or person shall become in any way directly or indirectly interested in the contract, the
Employer shall have the power to adopt any of the courses specified under clause-23 as
may be best suited to the interest of the Employer and in the event of any of the courses
being adopted the consequences specified in the said clause shall ensure.
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(b) Where the contractor is a partnership firm, the approval in writing of the
Employer shall be obtained before any changes in the constitution of the firm. Where the
contractor is an, individual or a Hindu undivided family business concern such approval as
aforesaid shall likewise be obtained the contractor enters into any partnership agreement
hereunder the partnership firm would have the right to carry out the work hereby
undertaken by the contractor. If previous approval as aforesaid is not obtained, the contract
shall be deemed to have been assigned or sublet in contravention of clause 13 (a) and the
same action may be taken and the same consequences shall ensue as provided in the said
clause 13 (a).

14. INDEMNIFYING AGAINST DAMAGES TO PERSONS, PROPERTY & STATUTES

The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution
boards day and night, speed limit boards, red flags. red lights and providing barriers. He shall
be responsible for all damages and accidents caused due to negligence on his part. No
hindrance shall be caused to traffic during the execution of work.

(@) The contractor shall be responsible for all injury to persons, animals or things, and for all
damage, whether such injury or damage arises from carelessness or accident in any way
connected therewith. This clause shall be held to include interlaid any damage due to causes is
aforesaid to work, building (whether immediately adjacent or otherwise) and to roads, streets,
foot paths, bridges or ways as well as all damage caused to the buildings and works forming
the subject of this contract by inclemency of weather. The contractor indemnifies the Employer
and holds him harmless in respect of all expenses arising from such injury or damage as
aforesaid and also in respect of any award of compensation or damage consequent upon such
claim including legal costs.

(b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver
the whole of the contracted works complete and perfect in every respect and so as to make
good and otherwise satisfy all claims for damage as aforesaid to the property of third parties.

(c) The contractor also indemnifies the Employer against all claims which may be made upon the
Employer for acts during the currency of this contract by any employee or representative of an
employee of the contractor or any sub-contractors, employed by him, for any injury to or loss
of life, of such employees, or for compensation payable under any law for the time being in
force to any workmen or to the representative of any deceased or incapacitated workmen.

(d) The contractor also indemnifies the Employer against all claims which may be made upon the

Employer for acts during the currency of this contract by the Central/ State Government or
local Municipal authorities for the noncompliance of any laws, regulations, rules pertaining to
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wages act, safety act in force and any amendments thereof in respect of all labor and
apprentices directly or indirectly employed in the work under this contract.

(e) The Employer shall be at liberty and is hereby empowered to deduct the amount of any

(f)

damages, compensation costs, charges and/ or expenses arising or accruing from or in respect
of any such claim and/ or damages as aforesaid from any sum or sums due or to become due to
the contractor or security deposit.

The contractor shall indemnify the employer against any action, claim or proceedings relating
to infringement or sue of any patent or design or any alleged patent or design rights and shall
pay any royalties which may be payable in respect of any article or part thereof included in the
contact. In the event of any claims made under or action brought against the Employer in
respect of any such matters as aforesaid the contractor shall be immediately notified thereof
and the contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any
litigation that may arise there from. Provided that the contractor shall not be liable to
indemnify the Employer if the infringement of the patent or design or any alleged patent or
design right is the direct result of an order passed by the said Employer or his authorized
representative.

15. LIEN IN RESPECT OF CLAIM IN OTHER CONTRACTS

16.

(@)

(b)

Any sum of money due and payable to the contractor including the security deposit under the
contract may be withheld or retained by way of lien by the Employer or Government or any
other contracting person or persons against any claim of the Employer or Government or such
other persons in respect of payment of a sum of money arising out of or under any other
contract made by the contractor with the Employer or Government or with such other persons.

It is agreed term of the contract that the sum of money so withheld or retained under this clause
by the Employer will be kept withheld or retained as such by the Employer or till his claim
arising out of in the same contract or any other contract is either mutually settled or determined
by the Arbitrator if the contract is governed by arbitration clause or by the competent court as
the case may be, and that the contractor shall have no claim for interest or damages whatsoever
on this account or any other ground in respect of any sum of money withheld or retained under
this clause and duly notified as such to the contractor.

Withholding & Lien in Respect of Sums Claimed

(a) Whenever any claim or claims for payment of a sum of money arises out of or under the

contract against the contractor, the Employer shall be entitled to withhold and also have a
lien to retain such sum or sums in whole or in part from the security deposit if any deposited
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by the contractor and for the purpose aforesaid, the Employer shall be entitled to
withhold the security deposit, if any, furnished as the case may be and also have a lien over
the same pending finalization or adjudication of any such claim. In the event of the security
deposit being insufficient to cover the claimed amount or amounts or if no security deposit
has been taken from the contractor, the Employer shall be entitled to withhold and have a lien
to retain to the extent of such claimed amount or amounts referred to above, from any sum or
sums found payable or which at any time thereafter may become payable to the contract
under the same or any other contract, with the, Employer or any contracting person pending
finalization or adjudication of any such claim.

It is an agreed terms of the contract that the sum of money so withheld or retained under the
lien referred above, by the Employer will be kept withheld or retained as such by the
Employer till the claim arising out of or under the contract is determined by the Arbitrator (if
the contract is governed by the arbitration clause) or by the competent court as the case may
be and that the contractor will have no claim for interest or damages whatsoever on any
account in respect of such withholding or retention under the lien referred to above and duly
notified as such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company the Employer shall be entitled to withhold and also
have a lien to retain towards such claimed amount or amounts in whole or in part from any
sum payable to any Partner/ Limited company as the case may be, whether in his individual
capacity or otherwise.

(b) The Employer shall have the right to cause an audit and technical examination of the works
and the final bills of the contractor including all supporting vouchers, abstract etc., to be
made after payment of the final bill and if as a result of such audit and technical examination
any sum is found to have been over paid in respect of any work done by the contractor under
the contract or any work claimed by him to have been done by him under the contract and
found not to have been executed, the contractor shall be liable to refund the amount of over
payment and it shall be lawful for the Employer to recover the same from him in the manner
prescribed in sub-clause (a) of this clause or in any other manner legally permissible; and if it
is found that the contractor was paid less than what was due to him under the contract in
respect of any work executed by him under it, the amount of such under-payment shall be
duly paid by the Employer to the contractor.

Provided that the Employer shall not be entitled to recover any sum over-paid, nor the
contractor shall be entitled to payment of any sum paid short where such payment has been
agreed upon between the Employer on the one hand, and the contractor on the other hand
under any term of contract permitting payment for work after assessment by the Employer.
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17.

18.

19.

20.

IN-CASE OF DEATH OF CONTRACTOR

Without prejudice to any of the rights of remedies under this contract, if the contractor dies, the
Employer shall have the option of terminating the contract without compensation to the
contractor.

SUB -CONTRACTORS

The Employer reserves the right to use the premises and any portion of the site for the
execution of any work not included in the contract. The contractor is to afford all reasonable
facilities to all sub-contractor, specialists, merchants, tradesmen and others who may at any
time be appointed by the Employer for executing any work or supplying any goods relating to
the construction, servicing, equipping or furnishing of the work under this contract.

COMPLIANCE TO LABOUR LAWS & APPRENTICE ACT

The contractor shall comply with an the provisions of the Minimum Wages Act, 1948, Contract
Labor (Regulation and Abolition) Act, 1970, and rules and orders framed there under and other
labor laws affecting contract labor and Apprentice Act, 1961 and the rules and orders framed
there under that may be in force or brought into force from time to time.

Contractor shall obtain a valid license under Contract Labor (R&A) Act 1970 and Contract
Labor (R&A) Central Rules 1971 before commencing work and which should be valid till the
completion.

COMPENSATION FOR DELAY

(a) The time for carrying out the work as entered in the tender shall be strictly observed by the
contractor and shall be deemed to be essence for the contract on the part of the contractor.
The work shall throughout the stipulated period of the contract be proceeded with all due
diligence and the contractor shall pay as compensation an amount equal to ONE PER
CENT OR such smaller amount as the employer (whose decision in writing shall be final)
may decide on the amount of the whole work as shown in the agreement, for every week
that the work remains uncommented or unfinished after the proper dates.

(b) And further to ensure good progress during the execution of the work, the contractor shall
be bound in all cases in which the time allowed for any work exceeds one month (say for
special jobs) to complete one-eighth of the whole of the work before one-fourth of the
whole time allowed under the contract has elapsed: three-fourths of the work before three-
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fourths of such time has elapsed. However for special jobs if a time schedule has been
submitted by the contractor and the same has been accepted by the Employer, the
contractor shall comply with the said time schedule. In the event of the contractor failing
to comply with this condition he shall be liable to pay as compensation an amount equal to
one per cent or such smaller amount as the Employer (whose decision in writing shall be
final) may decides on the said cost of the work for every week that the due quantity of
work remains incomplete. Provided that the entire compensation to be paid under the
provisions of this clause shall not exceed ten percent on the estimated cost of the work as
shown in the agreement.

21. DAMAGE TO WORKS IN CONSEQUENCE OF HOSTILITIES OR WAR-LIKE
OPERATION

(@)

(b)

(©)

The work (whether fully constructed or not) and all materials, machines, tools and plants,
scaffolding, temporary buildings and others things connected therewith shall be at the risks
of the contractor until the work has been delivered to the Employer and a certificate from
him to that effect obtained. In the event of the works or any materials properly brought to
the site for incorporation in the work being damaged or destroyed in consequence of
hostilities or war-like operations, the contractor shall, when ordered in writing by the
Employer, remove any debris from the site, collect and properly stored or remove from
store all serviceable materials salvaged from the damaged work and shall be paid at the
contract rates in accordance with the provision of this agreement for the work of clearing
the site of debris, stacking, removal of serviceable materials and for the reconstruction of
all works ordered by the Employer, such payment being addition to compensation up to the
value of the work originally executed before being damaged or destroyed and not paid for.
In case of works damaged or destroyed but not already measured and paid for the damage/
destruction suffered and for restoring the material at the rates based on the analysis of rates
tendered for in accordance with the provision of this agreement. The certificate of the
Employers regarding the quality and quantity of materials and the purpose for which they
were collected shall be final and binding on the contractor.

Provided always that no compensation shall be payable for any loss in consequence of
hostilities or war-like operations (i) unless the contractor had taken all such precautions
against Air Raid as are deemed necessary by the A. R. P. Officers or the Employer, (ii) for
any materials etc., not on the site of the work or for any tools and plant, machinery,
scaffolding, temporary buildings and other things not intended for the work.

In the event on the contractor having to carry out reconstruction as aforesaid, he shall be
allowed such extension of time for its completion as is considered reasonable by the
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22.

23.

(i)

Employer.

EXTENSION OF TIME

(a) If the contractor shall desire an extension of time for the completion of the work on the
grounds of his having been unavoidably hindered in its execution or any other ground he
shall apply in writing to the Employer within thirty days of the date of hindrance on
account of which he desires extension-as aforesaid, and the Employer shall, if in his
opinion (which shall be final) reasonable grounds shown therefore, authorize such
extension of time if any, which may, in his opinion, be necessary or proper

(b) In the event, the value of work exceeds the value of the Bill of Quantities owing to
variations, the contractor shall be entitled to ask for extension of time in proportion to the
increased value of work.

SUSPENSION OF WORK BY CONTRACTOR

(@) The Employer may without prejudice to his right against the contractor in respect of
any delay or inferior workmanship or otherwise or to any claims for damages in respect of any
breaches of the contract and without prejudice to any rights or remedies under any of the
provisions of this contract or otherwise and whether the date for completion has elapsed by
notice absolutely determine the contract in any of the following cases:

If the contractor having been given by the Engineer to rectify, reconstruct or replace any
defective work or that the work is being performed in any inefficient' or otherwise improper or
unworkman-like manner shall omit to comply with the requirements of such notice for a period
of seven days thereafter or if the contractor shall delay or suspend the execution of the work so
that in the judgment of the Employer (which shall be final and bindings) he will be unable to
ensure completion of the work by the date for completion or he has already failed to complete
the work by that date.

(i1) If the contractor being a company shall pass a resolution or the court shall make an order that the

company shall be wound up or if a receiver or a manager on behalf of a creditors shall be
appointed or if circumstances shall arise which entitle the court of creditor to appoint a receiver
or a manager or which entitle the court to make a winding up of order.

(iii) If the contractor commits breach of any of the terms and conditions of this contract.

(iv) If the contractor commits any acts mentioned in clause-13th hereof.
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(b) When the contractor has made himself liable for action under any of the cases

aforesaid, the Employer shall have the following powers:

(i) To determine or rescind the contract as aforesaid (of which termination or rescission notice in

writing to the contractor under the hand of the Employer shall be conclusive evidence). Upon
such determination or recession the security deposit of the contractor shall be liable to be
forfeited and shall be absolutely at the disposal of the Employer.

(i) The Engineer may employ labor paid by the Employer and to supply materials to carry out the

work or any part of the work debiting the contractor with the cost of the labor and the price of
the materials (of the amount of which cost and price certified by tile Engineer shall be final and
conclusive against the contractor) and crediting him with the value of the work done in all
respects in the same manner and at the same rates as if it had been carried out by the contractor
under the terms of his contract. The certificate of the Engineer as to the value of the work done
shall be final and conclusive against the contractor, provided always that action under the sub-
clause shall only be taken after giving notice in writing to the contractor. Provided also that if
the expenses incurred by the Employer are less than amount payable to the contractor at his
agreement rates, the difference should not be paid to the contractor.

(iii) After giving notice to the contractor to measure up the work of the contractor and to take such

part thereof as shall be unexecuted out of his hands and to give it to another contractor to
complete in which case any expenses which may be incurred in excess of the sum which would
have been paid to the original contractor if the whole work had been executed by him (of the
amount of which exceed the certificate in writing of the Engineer shall be final and conclusive)
shall be borne and paid by the original contractor and may be deducted from any money due to
him by the Employer under this contract or any other account whatsoever or from his security
deposit.

(iv) In the event anyone or more of the above courses being adopted by the Employer the

24,

contractor shall have no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials or entered into any engagement or made any
advances on account or with view to the execution of the work or the performance of the
contract. And in case action is taken under any of the provisions aforesaid, the contractor shall
not be entitled to recover or be paid any sum for any work thereof or actually performed under
this contract unless and until the Engineer has shall certified in writing the performance of such
work and the value payable in respect thereof and he shall only be entitled to be paid the value
so certified.

SECURED ADVANCE
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25.

The contractor on signing an indenture in the form specified by the Employer during the
progress of the execution of the work may be paid if agreed by the Employer up to 75 percent
of the estimated value which shall take into account the market value and contractor tendered
rates for the finished item of any material which in the opinion of the Engineer is likely to be
incorporated in the work within next three months, are non-perishable and are in accordance
with the contract and which have been brought on the site in connection therewith and are
adequately stored and protected against damage by weather or other causes, which have not at
the time of advance been incorporated in the works. When materials on account of which an
advance has been made under this clause are incorporated in the worth the amount of such
advance shall be deducted from the next payment made under any of the clause of clauses of
this contract.

CERTIFICATES & PAYMENTS

(@) No payments shall be made for a work estimated to cost Rupees ten thousand or less till the

whole of the work shall have been completed and certificate of completion given. But in the
case of a work estimated to cost more than Rupees ten thousand, the contractor shall, on
submitting the bill entitled to receive a monthly payment proportionate to the part of the work
executed and to the satisfaction of the Engineer, whose certificate of the" sum so payable shall
be final and conclusive against the contractor, provided the amount of work done is as per the
value of intermediate certificate or for a lesser amount at the discretion of the Engineer as
mentioned in the NIT. All such intermediate payments shall be regarded as payments by way
of advance against the/ final payment only and not as payments for work actually done and
completed and shall not preclude the requiring of bad, unsound, imperfect or unskilled work to
be removed and taken away and reconstructed, or recreated or be considered as an admission
of the due performance of the contract, or any part thereof in any respect or the accruing of any
claim nor shall it conclude, determine, or affect in any way the powers of the Employer under
these conditions or any of them as to the final settlement and adjustment of the accounts or in
any other way affect the contract. The final bill shall be submitted by the contractor within two
months of the date fixed for the completion of work or of the date of the certificate of
completion furnished by the Employer and payments shall be made within three months if the
value of the completed works is up to Rupees Two lakhs and in six months if the same exceeds
Rupees Two lakhs of the submission of such bill. If there shall be any dispute about any item
or items of the work then the undisputed item or items only shall be paid within the said period
of three months or six months as the case may be.

(b) Whenever there is likely to be delay in recording detailed measurements for making a running

payment, advance payment without detailed measurements for work done worked out at 75
percent of the tendered rates for assessed quantities may be made in running account bills by
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26.

the Employer on the basis of a certificate from the Engineer. The advance payments
so allowed shall be adjusted in the subsequent running bills by taking detailed measurements
thereof. Final payments shall be made only on the basis of detailed measurements.

(c) A bill shall be submitted by the contractor each month on or before the date fixed by the

Engineer on printed forms obtainable from the Engineer’s office. The Engineer shall take or
cause to be taken the requisite measurements for the purpose of having the same verified and
the claim, as far as admissible, adjusted as far as possible, before the expiry of ten days from
the presentation of the bills. If the contractor does not submit the bill within the time fixed as
aforesaid the Engineer may take action within seven days of the date fixed as aforesaid, an
authorized representative to measure up the said work in the presence of the contractor whose
signature to the measurement will be sufficient warrant and the Engineer may prepare the bill
from such measurements.

(d) Before taking any measurement of any work the Engineer or his authorized representative

deputed by him shall give reasonable notice to the contractors. If the contractor fails to attend
after such notice or fails to sign or to record the difference within a week from the date of
measurement in the manner required by the Engineer then in any such event the measurements
taken by the Engineer or by the authorized representative deputed by him as the case may be,
shall be final binding on the contractor and the contractor shall have no right to dispute the
same.

(e) The charges in the bills shall always be entered at the rates specified in the agreement or in the

case of any extra work ordered in pursuance of these conditions and not mentioned or provided
for in the agreement at the determined as per-clause-10. However in case of partially executed
items of work, the Employer at his discretion allows proportionate rates for such items of work
as determined by the Engineer whose certificate of the sum so payable shall be final and
conclusive against the contractor.

SECURITY DEPOSIT

(@ A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the

contractor till the sum along with the sum already deposited as earnest money, will amount to
security deposit of the 5% tender value of the work. In addition, the contractor shall be
required to deposit an amount equal to 5% of the tendered value of the contract as Performance
Security within the period prescribed for commencement of work in the letter of award issued
to him.

(b) In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the

Employer as part of the Security deposit and the bank goes Into liquidation or for any reason is
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27.

unable to make payment against the said fixed deposit receipt,. the loss caused
thereby shall fall on the contractor and the contractor shall forthwith on demand furnish
additional security to the Employer to make good the deficit of such sum from the running bill
as mentioned above. Such deductions will be held by the Employer by way of security deposit,
provided always that the Employer for this purpose shall be entitled to recover the said
percentage of the amount from each running bill till the balance of the amount of security
deposits is realized. All compensation or the other sums of money payable by the contractor
under the terms of this contract may be deducted from the security deposit or from the interest
arising there from or from any sums which may be due to or may become due to the contractor
by the Employer on any account whatsoever and in the event of his security deposit being
reduced reason of any account whatsoever and in the event of his security deposit being
reduced reason of any such deductions aforesaid, the contractor shall within ten days make
good in cash or further fixed deposit receipt pledged in favor of the Employer. The security
deposit shall be collected from the running bills of the contractor at the rates mentioned above
and the earnest money if deposited-at the time of tenders will be treated as part of the security
deposit.

(c) The contractor if he so desires may furnish fixed deposit receipt in advance towards the

(d)

(€)

security deposit. Such fixed deposit receipt shall be of a minimum value of Rs.25, OOO/-
each. (The last such fixed deposit receipt could be of a lower value on the basis of the amount)
In case any recovery is affected from running account bills, such recovered amount shall not be
replaced with fixed deposit receipt. It is in the contractor's interest to keep a ward about the
adequacy of the fixed deposit receipt submitted.

No partial refund of security deposit shall be made during the defect liability period. In case the
final bill is not settled within stipulated period for reasons beyond control and the Employer is
satisfied that the security deposit is not required for adjustment of Employer dues or
whatsoever dues either in this or any other contract then this security deposit either in full or in
part could be refunded at the sole discretion of the Employer. However, release of security
deposit would be only after written clearance of Labor Officer regarding no dues or claims is
received.

In case of termination of contract, this security deposit shall be forfeited and amount necessary
to makeup this amount shall be recovered from money due to the contractor under this
contract, or any Contract with the Employer.

COMPLETION CERTIFICATE

Within ten days of the completion of the work, the contractor shall give notice of such
completion to the Employer and within ten days of the receipt of such notice the-Engineer shall
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28.
@)

(i)

(i)

inspect the work. It there is no defect in the work, the Employer shall furnish the
contractor with certificate of completion otherwise a certificate of completion indicating
defects shall be issued but the work shall not, considered to be completed until the contractor
shall have removed from the premises on which the work shall be executed and the
scaffolding, surplus material, rubbish, and all the huts and sanitary arrangements required for
his work, people on the site in connection with execution of the works as shall have been
erected or constructed by the contractor and cleaned of the dirt, splashes, droppings of
finishing items from all wood work, doors, windows, walls, floors or other parts of any
building, in upon or about which the work is to be executed or of which he may have had
possession for the purpose of the execution thereof. If the contractor shall fail to comply with
requirements of this clause on or before the fixed for the completion of the work, the Employer
may at the risk and cost of the contractor take action as he may think fit and the contractor shall
have no claim except for any sum actually realized by the sale thereof.

ESCALATION

If the prices of materials not being supplied by the Employer and/ or wages of labour required
for execution of the works increase, the contractor shall be compensated for such increase as
per provisions detailed below and the amount of the contractor shall accordingly be varied,
subject to the condition that compensation for escalation in prices shall be available only for
the work done during the stipulated period of the contract including such period for which the
contract is validly extended under the provisions of Clauses-22 of General Conditions of
Contract without levy of compensation under Clause-20 of General Conditions of Contract and
also subject to the condition that no such compensation shall be payable for a work and also
which the stipulated period of completion is six months or less. Such compensation for
escalation in the prices of materials and labor when due shall be worked out based on the
following provisions.

The base date for working out such escalation shall be the last date on which the tenders were
stipulated to be received.

The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of
the work as per the bills, running or final, and from this amount the value or material supplied
by the Employer and proposed to be recovered in the particular bill shall be deducted before the
amount of compensation for escalation is worked out. In case of materials bought to site for
which secured advance is included in the bill full value of such materials as assessed by the
Engineer in charge (and not the reduced amount for which secured advance has been paid) shall
be included in the cost of work done for operation of this clause. Similarly, when such materials
are incorporated in the work, the secured advance is deducted from the bill full assessed value
of the materials originally considered for operation of this clause shall be deducted from the
cost of work shown in the bill running or final. Further, the cost of work shall not include any
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work for which payment is made for any item at prevailing market rates.

(iii) The compensation for escalation for materials & labor shall be worked out as per the formula
given below:
VM W A /100 x (MI-Mlo)/Mlo.
Variation in material cost Le. increase or decrease in the amount in rupees to
be paid or recovered
W =  Cost of work done worked out as indicated in sub Para (ii) above.
Component of materials expressed as percent of the total value of work and

VM =

A = . .
is predetermined as 75
Index numbers of Wholesale Prices in India for all commodities published by
Ml = . . .
the Reserve Bank of India for the period under reckoning
Mlo = Index numbers of Wholesale prices in India for all commodities
published by the Reserve Bank of India and valid on the stipulated date of
receipt of tenders
VL = W XB/100 X (LI-Llg)/Llo
VL = Variation in labor cost, that is, increase or decrease in the amount in rupees to
be paid of recovered
W = Value of work done, worked out as indicated in sub Para (ii) above.
B _ Component of labor expressed as percent of the total value of work and is
~ predetermined as 25
All India consumer price index numbers for workers published by the
L1 = Reserve Bank of India for the period under reckoning as for the period under
~ consideration
Llo = All India consumer price index numbers for industrial workers published by
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the Reserve Bank of India and valid on the stipulated date of receipt of
tenders.

(b) The following principle shall be followed while working out indices mentioned in
sub Para (iii) above.

(i) The compensation for escalation shall be worked out at half yearly intervals and shall be with
respect to the cost of work done during the six calendar months of the said work. The first such
payment shall be made at the end of the six months after the month (excluding) in which the
tenders was accepted and thereafter at six monthly intervals. At the time of completion of work,
the last period for payment might become less than six months, depending on the actual date of
completion.

(i) The index (M1 or LI) relevant to any six months for which such compensation is paid
shall be the arithmetical average of the indices relevant to the six calendar months. If the period
up to date of completion after the six months covered by the last such installment of payment, is
less than six months the index MI or LI shall be the average of indices for the months falling
within that period.

(iii)The base index (MI or LI) shall be the relating to the months in which the tender was
stipulated to be received.

c) In the event the price of materials and/ or wages of labor required for execution' of the
work decreases there shall be downward adjustment of the cost of work so that the price
of materials and/or wages of labor shall be deductable from the cost of work under this
contract and in this regard formula herein before stated under this clause shall mutatis
mutandis apply, provided that no such adjustment for the decrease in the prices of
materials and/ or wages of labor aforementioned would be made in case of contracts in
which the stipulated period of completion of the work is six months or less.

d) Employer shall have the discretion to permit the IIEEMA (Indian Electrical & Electronics
Manufacturers' Association) Clause for escalation in case of specialized works e.qg. lifts
and electrical and mechanical installations etc. where the price variation is not similar to
building works.
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30.

31.

32.

1.

29. ARBITRATION

In the event of any question/dispute/difference arising under the agreement or in connection
herewith (except as to matters the decision of which is specially provided under this
agreement) the same shall be referred to the India International Arbitration Centre New Delhi
for appointment of Arbitrator to adjudicate the dispute.

The award of the Arbitrator shall be final and binding on the parties. The Arbitrator may give
interim award(s) and / or directions, as may be required.

3. Subject to the aforesaid provision, the arbitration and conciliation act, 1996 and the rules made

hereunder and any modification thereof from time to time being in force shall be deemed to
apply to the Arbitration proceeding under this clause.

DISMANTLED MATERIAL:

The contractor shall treat all material obtained during dismantling of a structure, services sub
systems/ installations, excavation of the site for a work etc., as employer's property and such
material shall be disposed of to the best advantage of the Employer according to the
instructions issued in writing by the Engineer.

PERFORMANCE GUARANTEE

Performance Guarantee may be taken from the contractor before the award of work, by the
officer authorized to award the contract, if and where considered necessary, to ensure that a
part or whole of the contract is completed by the contractor. In case of non-performance this
guarantee could be encased.

IN CASE OF ABNORMALLY LOW BID:

An Abnormally Low Bid is one in which the Bid price, in combination with other elements of
the Bid, appears so low that it raises material concerns as to the capability of the Bidder to
perform the contract at the offered price. CSIR-CIMAP in such cases seek written
clarifications from the Bidder, including detailed price analyses of its Bid price in relation to
scope, schedule, resource mobilization, allocation of risks and responsibilities, and any other
requirements of the bids document. If, after evaluating the price analysis, CSIR-CIMAP
determines that the Bidder has substantially failed to demonstrate its capability to deliver the
contract at the offered price, CSIR-CIMAP has right to reject the Bid.
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ANNEXURE -1

SPECIAL CONDITIONS

These special conditions are meant to amplify the general specifications and general conditions
of contract.

Work shall be done as per CPWD specifications.
In case of any discrepancy the order of precedence in interpretation shall be as under.

(i) Schedule of quantities

(i) Drawings

(iif) Additional conditions

(iv) General conditions of contract

(v) Special condition

(vi) Additional Technical Specifications

(vii) CPWD latest Civil and Electrical Specification
(viii) IS Codes

(ix) International Codes

(x) Best Engineering Practice.

STEEL

Supply of the steel shall be in the scope of Contractor.

CEMENT

Supply of the Cement shall be in the scope of Contractor.

Unless otherwise provided in the schedule of quantities the rates tendered by the contractor shall
apply for all heights, lifts, leads and depths of the work and nothing extra shall be payable on this
account.

The surplus excavated earth which is beyond the requirement of the Employer’s work may be
allowed by the Employer to be disposed off by the contractor on his own or sell the surplus
excavated earth to private parties at his discretion but nothing extra will be paid for the carriage or
disposal of surplus earth if the same is not required for any other work of the Employer.
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ANNEXURE -1

ADDITIONAL CONDITIONS

The structural and architectural drawings, shall at all-time be properly correlated before
executing any work. However, is case of any discrepancy in the item given in the schedule of
quantities appended with the tender and drawings relating to the relevant item the former shall
prevail unless and otherwise given in writing by the Engineer.

No payment shall be made to the contractor for any damage caused by rain, snowfall, floods or
any other natural cause whatsoever during the execution of work. The damage to work will be
made good by the contractor at his own cost and no claim on this account shall be entertained.

All materials used shall be as per specifications and ISI marked wherever applicable. ISI
marking referred relates to latest BIS code as published by Bureau of Indian Standards up to 30
days before the date of opening the tender.

The contractor shall give a performance test of the entire installation(s) as per standard
specifications and/ or as directed by the Engineer and will also submit. Test certificates as are
required by Municipal. Electrical authority or another authority. Nothing extra shall be payable
for the same other than the fees paid to such authorities which shall be reimbursed on
production of receipts.
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ANNEXURE — 11

CONDITIONS FOR CEMENT AND STEEL

1. The contractor shall procured 33 grade (confirming to 1S:269) or 43 grade (confirming to
IS: 8112) Ordinary Portland Cement, as required in the work, from reputed
manufacturers of cement, having a production — capacity of one million tons per annum
or more, such as ACC, L&T, J.P. Rewa, Vikram, Nagarjuna, Shree Cement, Birla and
Cement corporation of India etc or as approved by site incharge and holding license to use ISI
Certification mark for their product whose name shall be got approved from Engineer — in —
charge. Supply of cement shall be taken in 50 kg bags bearing manufacturers name and ISI
marking. The cement shall be got tested by the Engineer-in-charge and shall be used on the
work only after satisfactory test results have been received. The Contractor shall supply free of
charge the cement required for testing including its transportation cost to testing laboratories.
In case test results indicated that the cement arranged by the contractor does not conform to the
relevant BIS Codes, the same shall stand rejected and shall be removed from the site by the
contractor at his own cost within a week’s time of written order from the Engineer — in —
charge to do so.

2. The cement shall be brought at site in bulk supply of approximately 50 tons or as decided by
the Engineer — in — charge.

3. The cement godown of the capacity to store a minimum of 2000 bags of cement shall be
constructed by the contractor at site of work for which no extra payment shall be made. Double
lock provisions shall be made to the door of the cement go down. The keys of one lock shall
remain with the Engineer — in — charge or his authorized representative and the key of the other
lock shall remain with the contractor. The contractor shall be responsible for the watch and
ward and safety of cement go down. The contractor shall facilitate the inspection of the cement
go down by the Engineer — in — charge at any time.

4. The contractor shall supply free of charge the cement required for testing. The cost of tests
shall be borne by the contractor.

5. The actual issue and consumption of cement on work shall be regulated and proper accounts
maintained as provided in Clause 6 of the contract. The theoretical consumption of cement
shall be worked out as per procedure prescribed in clause 6 of the contract and shall be
governed by conditions laid therein.
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6. Cement brought to site and cement remaining unused after completion of work shall not be
removed from site without written permission of the Engineer — in — charge.

7. The contractor shall procure steel reinforcement bars confirming to relevant BIS Codes from
main producers as approved by the Ministry of steel. The contractor shall have to obtain and
furnish test certificates to the Engineer — in — charge in respect of all supplies of steel brought
by him to the site of work. Sample shall also be taken and got tested by the Engineer — in —
charge as per the provisions in this regard in relevant BIS codes. In case test results indicated
that the reinforcement arranged by the contractor does not conform to the relevant BIS Codes,
The same shall stand rejected and shall be removed from the site by the contractor at his own
cost within a week’s time of written order from the Engineer — in — charge to do so. The steel
shall be brought at site in bulk supply of approximately 10 tons or more as decided by the
Engineer — in — charge.
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(ANNEXURE -1V (PROFORMA)

INDENTURE FOR SECURED ADVANCE

This indenture made on the day of 20 between
(hereinafter called the contractor which expression shall where the context
so admits or implies be deemed to include his heirs, executors, administrators and permitted assignees)
of the one part and Council of Scientific & Industrial Research, New Delhi, a Society registered under
the Societies Registration Act 1860 (hereinafter called the Employer which expression shall include its
successors and assignees and authorized officer of the Society) of the other part.

WHEREAS by an agreement dated (hereinafter called the said agreement) the
contractor has agreed AND WHEREAS the contractor has applied to the Employer that he may be
allowed advances on the security of materials absolutely belonging to him and brought by him to the
site of the works the subject of the said agreement for use in the construction of such of the works as
he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and
labour and other charges) AND WHEREAS the Employer has agreed to advance to the contractor the

sum of Rs. (Rupees ) on the security of materials the
quantities and other particulars of which are detailed in accounts of secured advances attached to the
running account Bill for the said works signed by the contract on and the

Employer has reserved to himself the options of making any further advance or advances on the
security of other materials brought by the contractor to the site of the said works. Now THIS
INDENTURE Witnesses that in pursuance of the said agreement and in consideration of the sum of
Rs. on or before the execution of these presents paid to the contractor by
the Employer (the receipt whereof the contractor both hereby acknowledge) and of such further
advances (if any) as may be made to him as aforesaid the contractor both hereby convince and agree
with the Employer and declare as follows:

1. That the said sum of Rs. advanced by the Employer to the contractor as
aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by the contractor
in or towards expediting the execution of the said works and for no other purpose whatsoever.

2. That the materials detailed in the said account of secured advance which have been offered to and
accepted by the Employer as security are absolutely the contractor's own property and free from
encumbrance of any kind and the contractor will not make any application for or receive a further
advance on the security of materials which are not absolutely his own property and free from

43



Encumbrances of any kind and the contractor indemnify the Employer against all claims to any
materials in respect of which an advance has been made to him as aforesaid.

3. That the materials detailed in the said account of secured advances and all other materials on
the security of which any further advance or advances may hereafter be made as aforesaid (hereinafter
called the said materials) shall be used by the contractor solely in the execution of the said works in
accordance with the directions of the Engineer and in the term of the said agreement.

4. That the contractor shall make at his own cost all necessary and adequate arrangements for the
proper watch, safe custody and protections against all risks of the said materials and that until used in
construction as aforesaid the said materials-shall remain at the site of the said works in the contractor's
custody and on his own responsibility and shall at all times be open to inspection by the Employer or
any officer authorized by him. In the event of the said materials or any part thereof being stolen,
destroyed or damaged or becoming deteriorated in a greater degree than is due to reasonable use and
wear thereof the contractor will forthwith replace the same with other materials of like quality or
repair and make good the same as required by the Engineer.

5. That the said materials shall not on any account be removed from the site of the said works
except with the written permission of the Employer or any officer authorized by him on that behalf.

6. That the advances shall be repayable in full when or before the contractor receives payments
from the Employer of the price payable to him for the said works under the terms and provisions of the
said agreement. However, if any intermediate payments are made to the contractor on account of work
done then on the occasion of each such payment the Employer will be at liberty to make a recovery
from the contractor's bill for such payment by deducting there from the value of the said materials then
actually used in the construction and in respect of which recovery has not been made previously the
value for this purpose being determined in respect of each description of materials at the rates at which
the amount of the advances made these presents were calculated.

7. That if the contractor shall at any time make any default in the performance or observance in any
respect of any of the terms of provisions of the said agreement or of these presents the total amount
of the advance or advances that may still owing to the Employer shall immediately on the
happening of such default be repayable by the contractor to the Employer together with interest
thereon at twelve percent per annum from the date or respective dates or such advance or advances
to the date off repayment and with all costs charges, damages and expenses incurred by the
Employer in or for the recovery thereof or the enforcement of this security or otherwise by reason
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of the default of the contractor and the contractor hereby covenants and agrees with the Employer
to repay and pay the same respectively to him accordingly.

That the contractor hereby charges all the said materials with the repayment to the Employer of
the said sum of Rs. and any further sum or sums advanced as aforesaid
and all costs charges, damages and expenses payable under these presents PROVIDED
ALWAYS AND it is hereby agreed and declared that notwithstanding anything in, the said
agreement and without prejudice to the powers contained therein if and whenever the
convenient for payment and repayment herein before contained shall become enforceable and
the money owing shall not be paid in accordance therewith the Employer may at any time
thereafter adopt all or any of the following courses as he may deem best:;-

(@) Seize and utilize the said materials or any part thereof in the completion of the said works
on behalf of the contractor in accordance with the provisions in that behalf contained in the
said agreement debiting the contractor with the actual cost of effecting such completion and
amount due in respect of advances under these presents and crediting the contactor with the
value of work done as if he had carried out in accordance with the said agreement and at
the rates thereby provided. If the balance is against the contractor, he is to pay same to the
Employer on demand.

(b) Removed and sell by public action the seized material or any part thereof and out of the
money arising, from the sale, retain all the sums aforesaid repayable or payable to the
Employer under these presents and pay over the surplus (if any) to the contractor.

(c) Deduct all or any part of the money owing out of the security deposit or any sum due to the
contractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid interest on the
said advance shall not be payable.

In witness whereof the said and by the order and under the
direction of the Employer have hereunto set their respective hands the day and year first above
written.

Signed sealed and delivered by the said contractor:
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In the presence of

Signature:

Name:

Address:

Signed by

By the order and direction of the Employer:
In the presence of

Signature:

Name:

Address:
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(ANNEXURE -V (PROFORMA)

PERFORMANCE GUARANTEE

To

Council of Scientific and Industrial Research

In consideration of Council of Scientific and Industrial Research (hereinafter) called "The
Council™ having awarded to M/S

a Company registered under the Companies
Act 1956 (hereinafter) called the Contractor, a contract for (hereinafter) called the said contract under
the terms and conditions of an Agreement dated-made between the Council and the 'Contractor
hereinafter called the said agreement and Council agreed to accept the Council and the Contractor as
herein provided for Rs. (Rupees only)
from a Scheduled Bank towards due performance of the contract by the Contractor as per the terms
and conditions of the contract on the condition that the Bank on demand from the Council and
without demur pay to the Council the aforesaid amount.

2. We, Bank Ltd., (hereinafter referred to as the 'bank’ do
hereby undertake to pay to the Council and amount not exceeding Rs.
against any loss or damage caused to or suffered or would be caused to or suffered by the Council by
reasons of any breach or breaches of any of the terms of condition of the said agreement by the said
contractor.

3. We, Bank Ltd., do hereby undertake to pay the amounts
due and payable under this Guarantee without any demur, merely on a demand from the Council by
stating the amount claimed is due by way of loss or damage caused to or would be caused to or
suffered by the Council for reasons of any breach by the said contractor(s) of any of the terms
conditions contained in the said Agreement or by reason of the Contractor(s) failure to perform the
said Agreement. Any such demand made on the Bank shall be conclusive as regards the amount due
and payable by the Bank under this guarantee. However, our liability under this guarantee shall be
restricted to an amount not exceeding Rs.

4. This guarantee shall come into force immediately and continue in force and remain valid till six
months after the completion of all works under the said contract which according to the terms of the
said contract, should be six months from the probable date of completion viz., the
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___day of . If, however, the period of the completion of the works under
the said contract is for any reason extended and upon such extension if the Contractor fails, before the
terms of this guarantee expires, to furnish a fresh or renewed guarantee for the extended period, the
Bank shall pay to Council the said sum of Rs. or such lesser sum as Council may
demand.

5. This guarantee shall not be affected by any change in the constitution of the Bank or of the
Contractor.

6. Notwithstanding anything hereinafter contained, the liability of the Bank under this guarantee is

restricted to Rs.
(Rupees only) and the guarantee shall remain in
force till day of 20 unless claim or demand under this

guarantee is presented to the Bank within six months from that date all the rights of Council under this
guarantee shall be forfeited and the Bank shall be released and discharged from all obligations
hereunder.
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(ANNEXURE -VI (PROFORMA)

ACCEPTANCE OF CSIR -CIMAP TENDER CONDITIONS

Director

Central Institute of Medicinal and Aromatic Plants
(Council of Scientific and Industrial Research)
Post Office-CIMAP, Lucknow-226015

Sir,

1. The tender documents for the work “Renovation and Upgradation of Seating
Arrangement and Making provision for Section Officer Cabin in Purchase Section at CSIR
- CIMAP, Lucknow.” have been sold to me/us by CSIR - CIMAP and I/We hereby certify that
I/We have inspected the site and read the entire terms and conditions of the tender document
made available to me/us which shall form part of the contract agreement and I/We shall abide
by the conditions/clauses contained therein.

2. I/We hereby unconditionally accept(s) the tender conditions of CSIR - CIMAP tender documents in
its entirety for the above work.

3. The contents of Notice Inviting Tender of the Tender documents have been noted wherein it is
clarified that after unconditionally accepting the tender conditions in its entirety. It is not permissible
to upload any additional file or put any remarks/conditions (except unconditional rebate on quoted
rates if any) along with tender document and same has been followed in the present case. In case, this
provision of the tender is found violated after opening the tender, 1/We agree that the tender shall be
rejected by CSIR — CIMAP.

4. The required earnest money as specified in Envelope-I at page No. 5 for this work has already been
deposited.

Yours faithfully

(Signature of the Tenderer)
With rubber stamp
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CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS
(Council of Scientific and Industrial Research)
Post Office-CIMAP, Lucknow-226015

Name of work: Renovation and Upgradation of Seating Arrangement and Making provision for
Section Officer Cabin in Purchase Section at CSIR - CIMAP, Lucknow.

COVER -1

FINANCIAL BID

No: 68_119/910/2025 -MP (Works)
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CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS
(Council of Scientific and Industrial Research)
Post Office-CIMAP, Lucknow-226015

ABSTRACT OF COST
Name of work: Renovation and Upgradation of Seating Arrangement and Making

provision for Section Officer Cabin in Purchase Section at CSIR - CIMAP,
Lucknow.

Schedule of Quantities

a) Building Work: Rs not to be Quoted Here

b) Electrical work Rs not to be Quoted Here

Total RS not to be Quoted Here
(Rupees only)

ALL MATERIALS SHALL BE OF QUALITY AS SPECIFIED AND APPROVED
BY THE ENGINEER/ARCHITECT

1. Coarse sand and fine sand shall be conforming to grading zones Ill and IV,

respectively.

2. Stone aggregate shall be crushed stone grit of specific grade as approved by the
Engineer-in-charge.

3. The contractor should inspect site, examine drawings, specifications, schedules of
quantities and tender their rates. The rates given in the schedule of quantities will be
deemed to include all the necessary materials, T&P, labor required for satisfactory
completion of work as shown in the drawings, specifications, schedule of quantities.

4. The additional work in the same campus can be awarded during the currency of
contract at the same rates, terms and conditions of the contract.

5. C.P. fittings shall be as specified and approved by the Engineer/Architect even if not
Specified in the item.

6. All materials, fixture and fittings, required for this work, which are available with ISI
certificate mark, will be of that quality, even if not specified in the item.

7. The exterior paint shall be “APEX ULTIMA” of Asian paint / “Sand Tax Matt” of
Snowcap India of required shade as approved by the Engineer — in - charge even if not
specified in the item.

WITNESS

SIGNATURE OF TENDERER
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SUMMARY SHEET

CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS
(Council of Scientific and Industrial Research)
Post Office-CIMAP, Lucknow-226015

Name of Work: Renovation and Upgradation of Seating Arrangement and Making
provision for Section Officer Cabin in Purchase Section at CSIR - CIMAP,

Lucknow.
Total brought forward from page no.
53 Rs not to be Quoted Here
54 Rs not to be Quoted Here

Total carry over to

Abstract of cost on page no. 52 Rs not to be Quoted Here
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SCHEDULE OF WORK

Renovation and Upgradation of Seating Arrangement and Making provision for
Section Officer Cabin in Purchase Section at CSIR - CIMAP, Lucknow.

ITEM ITEM OF WORK QUANTITY | UNIT RATE RATE (In AMOUNT
No (Rs) Words) (Rs)

1 Providing and fixing wooden moulded beading
to door and window frames with iron screws,
plugs and priming coat on unexposed surface etc.
complete: 2nd class teak wood

1.01 50x12 mm

2 Providing and fixing special quality bright finished
brass cupboard or ward robe locks with four
levers of approved quality including necessary
screws etc. complete.

2.01 40 mm

3 Providing and fixing chromium plated brass
handles with necessary screws etc. complete:

3.01 75 mm

4 Providing and fixing 2nd class teak wood lipping/

moulded beading or taj beading of size 18X5 mm
fixed with wooden adhesive of approved quality
and screws/nails on the edges of the Pre-
laminated particle board as per direction of
Engineer-in-charge.

5 Providing and fixing magnetic catcher of
approved quality in cupboard/ watd robe
shutters, including fixing with necessary screws
etc. complete.

5.01 Double strip (hotizontal type)

6 Providing & Fixing decorative high pressure
laminated sheet of plain / wood gtrain in gloss /
matt/ suede finish with high density protective
surface layer and reverse side of adhesive bonding
quality conforming to IS : 2046 Type S, including
cost of adhesive of approved quality.

6.01 1.0 mm thick

7 Providing and fixing plain lining with necessary
screws/nuts & bolts/ nails, including a coat of
approved primer on one face, and fixed on
wooden /steel frame work, complete as per
direction of Engineer-in- charge (Frame work
shall be paid for separately).

7.01 12 mm thick commercial ply conforming to IS :
1328 BWR type
8 Providing and fixing 19 mm thick both side

balancing lamination factory pressed BWP grade
marine ply as per IS : 710 of approved brand
boxes,shelves,racks,almirah,cupboard and drawer
ctc. including necessaty nails,screws etc. complete
as per direction of Engineer-in- charge.

9 Providing and fixing stainless steel soft closing
heavy type telescopic drawer channels of
approved make 500 mm long with screws etc.
complete as per direction of Engineer- in-charge,

10 Painting with synthetic enamel paint of approved
brand and manufacture to give an even shade :

10.01 Two or more coats on new work
11 French spirit polishing :
11.01 Two or more coats on new works including a coat

of wood filler

12 Dismantling wooden boardings in lining of walls
and partitions, excluding supporting members but
including stacking within 50 metres lead :
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12.01

Up to 10 mm thick

12.02

Thickness above 10 mm up to 25 mm

13

Providing and fixing aluminium work for doors,
windows, ventilators and partitions with extruded
built up standard tubular sections/ approptiate Z
sections and other sections of approved make
conforming to IS: 733 and IS: 1285, fixing with
dash fasteners of required dia and size, including
necessary filling up the gaps at junctions, i.e. at
top, bottom and sides with requited EPDM
rubber/ neoprene gasket etc. Aluminium sections
shall be smooth, rust free, straight, mitred and
jointed mechanically wherever required including
cleat angle, Aluminium snap beading for glazing /
panelling, C.P. brass / stainless steel screws, all
complete as per architectural drawings and the
directions of  Engineer-in-charge.  (Glazing,
paneling and dash fasteners to be paid for
sepatately) : For fixed portion

13.01

Powder coated aluminium (minimum
thickness of powder coating 50 micron)

14

For shutters of doors, windows & ventilators
including providing and fixing hinges/ pivots and
making provision for fixing of fittings wherever
required including the cost of EPDM rubber /
neoprene gasket required (Fittings shall be paid
for separately)

14.01

Powder coated aluminium (minimum
thickness of powder coating 50 micron)

15

Providing and fixing 12 mm thick prelaminated
patticle board flat pressed three layer or graded
wood particle board conforming to IS: 12823
Grade 1 Type 1, in panelling fixed in aluminum
doors, windows shutters and partition frames
with C.P. brass / stainless steel screws etc.
complete as per architectural drawings and
directions of engineer-in-charge.

15.01

Pre-laminated particle board with decorative
lamination on both sides

16

Providing and fixing glazing in aluminium door,
window, ventilator shutters and partitions etc.
with  EPDM rubber / neoprene gasket etc.
complete as per the architectural drawings and the
directions of engineer-in-charge . (Cost of
aluminium snap beading shall be paid in basic
item):

16.01

With float glass panes of 5 mm thickness (weight
not less than 12.50 kg/sqm)

16.02

With float glass panes of 8 mm thickness (weight
not less than 20 kg/sqm)

17

Providing and fixing Brass 100 mm mortice latch
and lock with 6 levers without pair of handles
(best make of approved quality) for aluminium
doors including necessary cutting and making
good etc. complete.

18

Providing and fixing aluminium round shape
handle of outer dia 100 mm with SS screws etc.
complete as per direction of Engineer-in-charge

18.01

Powder coated minimum thickness 50 micron
aluminium
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