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कें द्रीय औषधीय एवं सुगंधधत पौधे संस्थान 

 (वैज्ञाधनक और औद्योधगक अनुसंधान पररषद) 

                         डाकघर- सीमैप, लखनऊ-226015 

 ई आमंधित करने की सूचना - धनधवदा [2 िॉट - 2 धलफाफा खुली धनधवदा] 

कायश "Developing of vermicomposting pits/units at Barabanki district U.P.” मुख्य भवि के 

नवीनीकरण के  काम के धलए ई-टेंडररंग पोटतल के माध्यम से धनधवदाएं आमंधित की जाती हैं।उपयुक्त 

शे्रणी के ठेकेदारो ं से, नजिके पास  सीएसआईआर/कें द्र/राज्य सरकार/स्वायत्त निकायो/ंसंस्थािो/ंअस्पर्तालो ंमें इसी 

र्तरह के कायों में कम से कम सात वषों का कायश करिे का अिुभव है निनवदाकारो ं िे नू्यिर्तम र्तीि कायश 

सफलर्तापूवशक पूरे नकए होिे चानहए नजिकी कुल रानश 40% (रु .3.80 लाख रुपये) हो या दो कायश नजिकी कुल रानश 

60% (रु .5.70 लाख रुपये)हो  या कम से कम एक कायश नजसकी कुल रानश 80% (7.60 लाख रुपये) की 

अिुमानिर्त लािर्त या उससे अनधक हो, और यह कायश अंनर्तम सार्त वषों के भीर्तर एक अिुबंध में पूरा हुआ हो, नबड 

जमा करिे की अंनर्तम नर्तनथ र्तक। 

 

धनवातधहत कायों का मूल्य वततमान लागत स्तर तक लाया जाएगा, कायत के वास्तधवक मूल्य को प्रधत वषत 7% की 

सरल दर से िढाकर, जो पूरा होने की धतधि से धिड प्रसु्तत करने की अंधतम धतधि तक गणना की जाएगी। 

 

निनवदा प्रनक्रया ई-पोर्शल यूआरएल परे्त http://etenders.gov.in/eprocure/app पर ऑिलाइि है।  

Sl.no निनवदा संख्या। अिुमानिर्त लािर्त 

 

 

(रु) 

अिुबंध की 

अवनध 

बयािा धि 

जमा (रु) 

प्रकानशर्त नर्तनथ नबड दस्तावेज 

डाउिलोड नकया 

िया/नबक्री शुरू होिे 

की र्तारीख 

नबड जमा 

करिे की 

अंनर्तम नर्तनथ 

नबड खोलिे 

की र्तारीख 

1.  Ref no. 

68_120/9

11/2025-

एमपी 

(वर्क्त) 

9,49,722.00 
सीपीडबू्ल्यडी डीएसआर-

2023 और िाजार दर के 

आधार पर, धजसमें जीएसटी 

और सभी कर शाधमल हैं। 

90 धदन 18,995.00 07.01.2026 07.01.2026 28.01.2026 30.01.2026 

निनवदा शुल्क रुपये 590.00 (नजसमें GST @18% शानमल है  )िैर-वापसी योग्य , ऑफलाइि भुिर्ताि नकया जािा 

चानहए, और इसका भुिर्ताि राष्टर ीयकृर्त बैंक से जारी नडमांड डर ाफ्ट / पे ऑडशर / नफक्स्ड डेपॉनजर् रसीद के रूप में 

निदेशक, CIMAP, लखिऊ के पक्ष में नकया जािा चानहए। निनवदा शुल्क और अिेस्ट मिी नडपॉनजर् की सै्कि की 

हुई प्रनर्त अपलोड करिी होिी और मूल दस्तावेज अन्य दस्तावेजो ं के साथ, NIT की शर्तों के अिुसार, सेक्शि 

ऑनफसर (वर्क्श) , CSIR-CIMAP, लखिऊ-226015 के कमरे में निनवदा बॉर्क् में डालिा होिा, निनवदा जमा करिे 

की अंनर्तम नर्तनथ र्तक। नबड दस्तावेजो ंवाले नलफाफे पर कायश "Developing of vermicomposting pits/units 

at Barabanki district U.P.” Ref no. 68_120/911/2025-एमपी (वर्क्त)। नडमांड डर ाफ्ट/नकसी भी अन्य 

स्वीकृर्त दस्तावेज का नववरण जो भौनर्तक रूप से भेजा जार्ता है, सै्कि की िई प्रनर्त में उपलब्ध नववरण और नबड जमा 

करिे के समय के दौराि दजश नकए िए डेर्ा के साथ मेल खािा चानहए। 

                                                                                                                                                                                   

(सहायक अनभयंर्ता) 

(सहायक अनधशासी अनभयंर्ता) 

हेड (ई०एस०डी०) 

अिु.अनध.)वर्क्श(/प्रशा.अनध./प्रशासि नियंिक  
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दो (2) धलफाफे निम्ननलखखर्त  अिुसूची के अिुसार नबडदार्ता द्वारा सीपीपी-पोर्शल पर ऑिलाइि जमा नकए 

जाएंिे: 

महत्वपूणत डाटा शीट 

प्रकानशर्त नर्तनथ  07.01.2026 को 17:00 अपराह्न पर 

नबड दस्तावेज डाउिलोड नकया िया/नबक्री शुरू होिे की 

र्तारीख   

07.01.2026 को 17:10 अपराह्न पर 

स्पष्टीकरण प्रारंभ नर्तनथ 07.01.2026 को 17:10 अपराह्न पर 

स्पष्टीकरण समाखप्त नर्तनथ 28.01.2026 को 16:30 अपराह्न पर 

नबड जमा करिे की प्रारंभ नर्तनथ 07.01.2026 को 17:10 अपराह्न पर 

नबड जमा करिे की अंनर्तम नर्तनथ 28.01.2026 को 17:00 अपराह्न पर 

ईएमडी के खखलाफ मूल नडमांड डर ाफ्ट जमा करिे की 

अंनर्तम नर्तनथ और समय, निनवदा शुल्क और नबिा शर्तश 

स्वीकृनर्त (पृष्ठ संख्या 50 पर अिुलग्नक -VI के रूप में) 

सीएसआईआर-सीआईएमएपी निनवदा शर्तें 

29.01.2026 को 16:30 अपराह्न पर 

नबड खोलिे की र्तारीख (नलफाफा - I) 30.01.2026 पूवाशह्न 11:00 बजे 

नबड खोलिे की र्तारीख (नलफाफा - II) िाद में सीपीपी पोटतल के माध्यम से सूधचत धकया 

जाएगा। 

निनवदा शुल्क 590.00 रुपये (जीएसर्ी @ 18% सनहर्त ) धनदेशक, 

सीआईएमएपी, लखनऊ के पक्ष में आहररत धकए गए। 

ईएमडी 18,995.00 रुपये राष्टर ीयकृर्त बैंक से नडमांड डर ाफ्ट/पे 

ऑडशर के रूप में धनदेशक, सीमैप, लखनऊ के पक्ष में 

तैयार धकया गया। 

निनवदाकर्ताश सीपीपी पोर्शल https://etenders.gov.in/eprocure/app पर अपिा आवेदि जमा करेिा। 

निनवदाकर्ताश/ठेकेदार को सलाह दी जार्ती है नक वे ऑिलाइि बोनलयां जमा करिे के नलए निनवदा दस्तावेज में नदए िए 

निदेशो ं का पालि करें । निनवदाकर्ताश को सै्कि नकए िए दस्तावेजो ं की नडनजर्ल रूप से हस्ताक्षररर्त फाइल को 

अपलोड करिे की आवश्यकर्ता होर्ती है, नजसे काले और सफेद नवकल्प के साथ 100 डीपीआई के साथ सै्कि नकया 

जा सकर्ता है जो सै्कि नकए िए दस्तावेज़ के आकार को कम करिे में मदद करर्ता है। ऊपर निनदशष्ट स्थाि के अलावा 

अन्य स्थाि पर आवेदि अपलोड करिे पर नवचार िही ंनकया जाएिा।  

                                                                                                                                                                           

(सहायक अनभयंर्ता) 

(सहायक अनधशासी अनभयंर्ता) 

हेड (ई०एस०डी०) 

अिु.अनध.)वर्क्श(/प्रशा.अनध./प्रशासि नियंिक  
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धलफाफा - I : तकनीकी धिड - ठेकेदार / फमत की योग्यता आवश्यकताओ ं (ठेकेदारो ं / 

फमों द्वारा अपलोड की गई) और ई-टेंडररंग पोटतल के तकनीकी धिड / संलग्नक अनुभाग में "टेक धिड 

फोल्डर" में प्रसु्तत धकया जा सकता है धजसमें धनम्नधलखखत दस्तावेजो ंकी धवधधवत हस्ताक्षररत सै्कन की 

गई प्रधत होती है ...   

i.         निनवदा शुल्क 590.00 (जीएसटी @18% सधहत)   

ii.        मूल्य का बयािा धि जमा (EMD) 18,995.00 रुपये (अट्ठारह हज़ार नौ सौ पंचानवे माि) 

iii       सीएसआईआर - सीआईएमएपी धनधवदा शतों की धिना शतत स्वीकृधत (जैसा धक धनधवदा दस्तावेज के           

         पृष् संख्या 49, अनुलग्नक - VI पर धदया गया है)।    

iv.     इसी र्तरह के कायश को संर्तोषजिक ढंि से पूरा करिे के संबंध में प्रमाण पि के साथ अपेनक्षर्त अिुभव प्रमाण।       

         प्रमाण पि में नकए िए कायश की प्रकृनर्त, कायश का मूल्य, प्रारंभ की र्तारीख और पूरा होिे की वास्तनवक नर्तनथ     

         नदखाई जािी चानहए। 

 v.       पैि काडश की कॉपी। 

 vi.  जीएसर्ी के र्तहर्त पंजीकरण     

 vii.    मूल्य नबड को छोड़कर नवनधवर्त हस्ताक्षररर्त निनवदा दस्तावेज। 

 viii.  नजला मनजस्टर ेर् से वैध चररि प्रमाण पि या 100 रुपये के स्टांप पेपर पर निनवदा की र्तारीख की अवनध के 

भीर्तर एक मूल िवीिर्तम हलफिामे के रूप में इस आशय के नलए नक ठेकेदार / फमश को नकसी भी सरकारी 

नवभाि द्वारा काली सूची में िही ंडाला िया है। (ख) सरकार िे इस संबंध में एक अनर्तररक्त जािकारी दी है 

और यह भी कहा है नक फमश/ठेकेदार के नवरुद्ध नकसी भी नवनध न्यायालय में कोई आपरानधक मामला लंनबर्त 

िही ंहै, और यह भी की ठेकेदार / फमश द्वारा अपलोड या जमा नकये िए सभी दस्तावेज व जािकाररयााँ सही 

है। 

ix. साझेदारी फमों के मामले में साझेदारी नवलेख की एक प्रनर्त। 

x. ठेकेदारो ंद्वारा धदए जाने वाले उपक्रम: 

- नक नबडदार्ता जीएसर्ी के र्तहर्त पंजीकृर्त है और जीएसर्ी प्रावधाि का अिुपालि करर्ता है। 

- जीएसर्ी प्रावधािो ंका अिुपालि ि करिे और नकसी भी इिपुर् के्रनडर् में रुकावर् के मामले में, नबडदार्ता 

सीएसआईआर-सीमैप की क्षनर्तपूनर्तश करिे के नलए नजमे्मदार होिा। 

- नबडदार्ता द्वारा सभी इिपुर् के्रनडर् सीएसआईआर-सीआईएमएपी को दे नदए िए हैं। 

उनकी िोधलयो ंकी स्वीकृधत/अस्वीकृधत के िारे में सूचना ई-टेंडररंग पोटतल के माध्यम से ठेकेदारो/ंफमों को 

सूधचत की जाएगी।  

(सहायक अनभयंर्ता) 

(सहायक अनधशासी अनभयंर्ता) 

हेड (ई०एस०डी०) 

अिु.अनध.)वर्क्श(/प्रशा.अनध./प्रशासि नियंिक  
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 CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS 

(Council of Scientific and Industrial Research) 

Post Office-CIMAP, Lucknow-226015 

 NOTICE INVITING E – TENDER     [2 BOT - 2 ENVELOPE OPEN TENDER] 

      Item rate tenders are hereby invited through e – tendering portal for the work of “Developing of 

vermicomposting pits/units at Barabanki district U.P.” from contractors of appropriate class, who 

have working experience at least Seven years in CSIR/Central/State Govt./Autonomous 

Bodies/Institutions/Hospitals in similar*work. Tenderers should have successfully completed at least three 

works amounting to 40% (Rs.3.80 lakhs) or two works of 60% (Rs 5.70 lakhs) or at least one work 

amounting to 80% (Rs. 7.60 Lakhs) value of estimated cost or above in single contract during the last 

Seven years by the last date submission of Bid.  
    

        “The value of executed works shall be brought to current costing level by enhancing the   
        Actual value of work at simple rate of 7% per annum, calculated from the date of completion    
        to the last date of submission of bid”. 
 

 The tendering process is on line at e - portal URL address http://etenders.gov.in/eprocure/app.  
Sl.no Tender no. Estimated cost 

 

 

(Rs) 

Duration of 

contract 

Earnest 

money 

deposit (Rs) 

Publish 

date 

Bid document 

downloaded / 

Sale Start date 

Bid 

submission 

end date 

Bid 

opening 

date 

1. No: 
68_120/911/

2025 -MP 
(Works) 

 

9,49,722.00 
Based on CPWD 

DSR-2023 and 

Market Rate 

including G.S.T and 

all taxes. 

90 days 18,995.00  07.01.2026 07.01.2026 28.01.2026 30.01.2026 

 

             Tenders fee of Rs. 590.00 (including GST @18%) non-refundable must be paid offline in the form of 

Demand Draft/ Pay order /Fixed Deposits Receipts from nationalized bank drawn in favor of Director, 

CIMAP, Lucknow. The scanned copy of tender fee and earnest money deposit must be uploaded and 

original be dropped in tender box along with other documents as per NIT conditions placed in the room 

of Section Officer (Works), CSIR-CIMAP, Lucknow- 226015 latest by the last date of submission of 

bid. The envelope containing the bid documents should be super scribed “Developing of 
vermicomposting pits/units at Barabanki district U.P.Ref No. 68_120/911/2025 -MP 
(Works)”. The details of Demand Draft / any other accepted documents which are physically sent 

should tally with the details available in the scanned copy and the data entered during bid submission 

time. 
                                                                                                                                                                        

            (A.E) 

(A.E.E) 

Head (ESD) 

S.O. (Works)/ COA / A.O 
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Two (2) envelopes shall be submitted through on line at CPP –portal by the bidder as per the following 

schedule: 

CRITICAL DATA SHEET 

Publish date  07.01.2026, 17:00 hrs. 

Bid document downloaded / Sale Start date   07.01.2026, 17:10 hrs. 

Clarification start date 07.01.2026, 17:10 hrs. 

Clarification end date 28.01.2026, 16:50 hrs. 

Bid submission start date 07.01.2026, 17:10 hrs. 

Bid submission end date 28.01.2026, 17:00 hrs. 

Last date and time of submission of Original Demand 

Draft against EMD, tender fees, duly signed notarized 

affidavit on 100/- stamp, signed undertaking & 

unconditional acceptance on their letter pad (as 

annexure –VI on page no. 49) of CSIR – CIMAP 

tender Conditions, all in Hard Copy 

29.01.2026, 16:30 hrs. 

Bid opening date (Envelope – I) 30.01.2026, 11:00 hrs. 

Bid opening date (Envelope – II) To be intimated later on through CPP Portal. 

Tender fee Rs 590.00 (including GST @18%) drawn in favor of 

Director, CIMAP, Lucknow. 

EMD Rs.18,995.00 in the form of Demand Draft/ Pay order 

from Nationalized bank drawn in favor of Director, 

CIMAP, Lucknow. 

The Tenderer shall submit their application at CPP Portal https://etenders.gov.in/eprocure/app. Tenderer /Contractor are 

advised to follow the instructions provided in the tender document for on line submission of bids. Tenderer are required to 

upload the digitally signed file of scanned documents may be scanned with 100 dpi with black and white option which 

helps in reducing size of the scanned document. Uploading of application in location other than specified above shall not 

be considered.  

                                                                                                                                            

                                (A.E) 

(A.E.E) 

Head (ESD)                                   

S.O.(Works)/ COA / A.O                                         

https://etenders.gov.in/eprocure/app
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Envelope - I : Technical bid - Qualification requirements of Contractor/ Firm (Uploaded by the 

contractors/ firms) and may be submitted in “Tech Bid  Folder” in Technical bid / attachments section of e-tendering 

portal containing scanned copy of the following documents…   

 

i. Tender fees of Rs 590.00 (including GST @18%)   

ii. Earnest money deposit (EMD) of value Rs. 18,995.00 (Rs. Eighteen Thousand Nine Hundred Ninety-Five only) 

iii     Unconditional acceptance of CSIR – CIMAP tender conditions (As Performa given on page no. 49, Annexure 

– VI of tender document).    

iv. Requisite experience proof along with certificate regarding satisfactory completion of work for similar nature i.e. 

civil construction/renovation works of buildings. Certificate should show the nature of work, value of work, date of 

start and date of completion of work. 

v. Copy of pan card. 

vi. Registration certificate under G.S.T.  

vii.      Duly signed Tender documents. 

viii. Valid Character certificate from District Magistrate or in the form of an original latest notarized affidavit within the 

duration of tender date on the stamp paper of Rs.100/- to the effect that the contractor/firm has not been blacklisted 

by any Govt. dept./CSIR and also that there is no criminal case pending against the firm/contractor in any law 

court, and also that all the documents and information uploaded or submitted by the contractor/firm are correct. 

ix. A copy of partnership deed/article of association, in case of partnership firms/limited company. 

x. Undertakings to be given by the contractors: 

 

- That the bidder is registered under GST and compliant of GST provision. 

- In case of non-Compliance of GST provisions and blockage of any input credit, the bidder shall be responsible 

to indemnify CSIR – CIMAP. 

- That all input credits have been passed on to CSIR – CIMAP by the bidder. 

The intimation regarding acceptance / rejection of their bids will be intimated to the contractors/ firms through e-

tendering portal.  

 

                                                                                                                                     (A.E) 

(A.E.E) 

Head (ESD) 

 

S.O. (Works)/ COA / A.O 
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 Envelope – II:  The Financial e-Bid through CPP portal. 

All rates shall be quoted in the format provided and no other format is acceptable. If the price bid has been 

given as a standard BOQ .xls format with the tender document, then the same is to be downloaded and to 

be filled by all the bidders. Bidders are required to download the BOQ file, open it and complete the white 

colored (unprotected) cells with their respective financial quotes and other details (such as name of the 

bidder). No other cells should be changed. Once the details have been completed, the bidder should have 

save it and submit it online, without changing the file name. If the BOQ file is found to be modified by the 

bidder, the bid will be rejected.  

Note: Uploading the bid documents in location other than specified above shall not be considered. 

The bid documents received in hardcopy will stand rejected.   

2. Original EMD, Tender fees, hard copy of duly signed Unconditional acceptance (as annexure –VI on page 

no. 49), original affidavit on 100/- stamp as per clause no. viii, if required, signed undertaking acceptance on 

their letter pad of CSIR – CIMAP tender Conditions as per clause no. x to be sent to the Administrative 

Officer, Central Institute of Medicinal and Aromatic Plants, Post Office - CIMAP, Lucknow-226015 and 

should reach before the date & time mentioned in CRITICAL DATA SHEET. Tender of the Tenderer whose 

EMD, Tender fees, original affidavit as per clause no. viii (if required) and unconditional acceptance of CSIR – 

CIMAP Tender conditions are not received by the time of the opening of pre-qualification of tender then their 

tenders will be summarily rejected. Any postal delay will not be entertained.  

3. Bids opening process are as under: 

- Envelope –I: Technical bid opening date shall be as mentioned in CRITICAL DATA SHEET 

containing documents of pre-qualification bid (uploaded by the Contractor/ firms) shall be opened as 

per CRITICAL DATA SHEET.  The intimation regarding acceptance/ rejection of their bids will be 

intimated to the contractors / firms through e- tendering portal. 

If any clarification is needed from the bidder about the deficiency in his uploaded documents in 

Envelope–I, he will be asked to provide it through CPP Portal only. The bidder shall upload the 

requisite clarification / documents within time specified by CSIR-CIMAP, failing which tender will be 

liable for rejection. However, CSIR-CIMAP also reserves the right to reject the bid without seeking 

clarifications. Hence, Bidders are requested to go through technical bid thoroughly for technical 

compliances. 

Envelope-II:  The financial bids of the Contractor/firms found to be meeting the qualifying 

requirements and technical criteria shall be as per CRITICAL DATA SHEET. (Depending upon 

Technical bid evaluation, the date shall be intimated through CPP Portal).   



 

 7 

 4.  The Council of Scientific and Industrial Research does not bind itself to 

accept the lowest tender and reserves to itself the authority to reject any or all of the 

tenders received without assigning any reasons. 

 

5.  Canvassing in connection with the tenders is strictly prohibited and the tenders submitted by the 

contractors who resort to canvassing will be liable to rejection on the same ground. 

 

6.   Tenders incorporating additional conditions are liable to be rejected. 

 

7.   The tenderer shall not be permitted to tender for works in the concerned unit of CSIR in which a 

relative is posted in the grade between Controller of Administration and Junior Engineer, (both 

inclusive). He shall also intimate the names of persons who are working with him in any capacity 

or subsequently employed by him and whose relatives are as mentioned above. 

 NOTE: A person shall be deemed to be relative or another if, and only if  (a) they are members of a 

Hindu undivided family or  (b)  they are husband and wife; or the one is related to other in the 

following manner ;Father, Mother (including step mother), son (including step son), son’s wife, 

Daughter (including step daughter) father’s, son’s wife, son’s daughter, son’s daughter’s husband, 

daughter’s son’s wife, daughter’s daughter, daughter’s husband, Brother (including step brother), 

Brother’s wife sister (including step sister), sister’s husband. 

   

8.  Earnest money is liable to be forfeited, if the contractor selected for the work fails to send 

necessary stamp paper or to sign the formal agreement within tenth days from the date of 

intimation to that effect to him or fails to start the work within tenth days from date of 

commencement given in the work order. 

 

9.  CSIR-CIMAP reserves the right to reject any tender which do not fulfill all or any of the above 

conditions or are incomplete in any respect are liable to rejection and no communication in this 

regard will be entertained. 

 

10. Contractors must quote for all the items of the schedules together otherwise their tenders are likely 

to be treated as incomplete. The building contractor should himself be a registered sanitary 

contractor/electrical contractor with valid license and it will not be allowed to get 

sanitary/electrical work done through other contractor. The entire work will be given to only one 

contractor. 

 

11. Any additions, subtractions, alterations, in tender conditions or rates and amounts, submitted by 

Tenderers after submission of tender will not be considered, unless the tenderers are called by the 

departments to make the same. 

 

12. Tenders will be valid for a period of 90 days from the date of opening, which can be extended, if 

so agreed to by both the parties. 

 

13. Tenderers must brief PERT/BAR CHART along with their tender showing how they would 

complete the work in the prescribed time. After the award of the work, the successful tendere will 

submit a detailed CPM+PERT CHART of the entire work within a period of one month from the 

date of signing of the agreement. The detailed chart thus prepared and accepted by the Department 

shall form part of the agreement between the parties. 
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14. After award of work, the successful tenderer will have to submit names and 

qualifications with details of experience of the supervisory staff to be deputed for the work. He 

should also communicate changes if any, in names so communicated. He should also give list of 

the major tools and plants to be deployed for work. 

 

15.   All fittings, fixtures and material to be used in this work shall be got approved by the Engineer-

in-charge before arrangement. 

  

16. The Employer does not bind himself to accept the lowest or any tender and reserves to himself 

the right of accepting the whole or any part of the tender and the tenderer shall be bound to 

perform the same at the rates quoted. 

 

17. The tenderer shall quote rates both in figures and words. He shall also workout the amount for 

each item of work and writes in both figures and words. On check if there are differences 

between the rates quoted by the tenderer in words and in figures or in the amount worked out by 

him, the following procedure shall be followed: - 

 

(i)  When there is difference between the rates in figures and in words, the rates which 

correspond to the amounts worked out by the tenderer shall be taken as correct. 

 

(ii)  When the amount of an item is not worked out by the tenderer or it does not correspond with 

the rate written either in figures or in words, the rate quoted by the tenderer in words shall 

be taken as correct. 

 

(iii)  When the rate quoted by the tenderer in figures and in words tallies but the amount is not 

worked out correctly the rate quoted by the tenderer shall be taken as correct and not the 

amount. 

 

18. The tenderer should see drawings and in case of doubt, obtain required particulars, which may in 

any way influence his tender from the Engineer as no claim whatsoever will be entertained for 

any alleged ignorance thereof. 

 

19. Before tendering, the tenderer shall inspect the site to fully acquaint himself about the condition 

in regard to accessibility of site, nature and extent of ground, working condition of site and 

locality including stacking of materials, installations of tools and plants (T & P) etc., conditions 

affecting accommodations and movement of labor etc. required for the satisfactory execution of 

the work contract. No claim whatsoever on such account shall be entertained by the Employer in 

any circumstances. 

 

20. Earnest money will be forfeited, if the contractor fails to commence the work as per letter of 

award.  
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21. Except writing rates and amount, the tenderer should not write any conditions 

or make any changes, additions, alterations and modifications in the printed form of tenders. 

Tenderers who are desirous to offer rebate the same should be brought out separately in the 

covering letter and submitted along with the tender. Conditional rebates will not be considered 

for comparison. 

 

22. Some of the provisions of General Conditions of Contract are given below. Interpretation 

however shall be as given in the General Conditions of Contract. 

 

(a) Defects Liability Period: Twelve months from the date of completion as certified by the 

Employer. 

 

(b) Minimum Value of Work for the Intermediate Certificate: 3.50 Lakh (Rupees Three 

lacs fifty thousand only). Intermediate certificate for a lesser amount can be admitted for 

payment at the discretion of the Engineer. 

 

(c) Security Deposit: A sum@10% of the gross amount of the bill shall be deducted from each 

running bill of the contractor till the sum along with the sum already deposited as earnest 

money, will amount to security deposit of 5% of the tenders value of work. In addition, the 

contractor shall be required to deposit an amount equal to 5% of the tendered value of the 

contract as performance Security within the period prescribed for commencement of work in 

the letter of award issued to him. 

 

(d) Compensation: Contractor shall pay as-compensation and amount equal to one per cent or 

such smaller amount as the Employer (whose decision in writing shall be final) may decide 

on the cost of whole work as shown in the agreement, for every week that the work remains 

uncommented or unfinished or due quantity of work remains incomplete after the proper 

dates. Compensation to be paid shall not exceed ten per cent of the estimated cost of the work 

as shown in the agreement. 

 

23. Schedule showing approximate quantity of materials to be supplied by the Employer under 

Clause: 6 of the General Conditions of Contract for works contracted to be executed and to rates 

at which they are to be charged for. 

 

  
Rates at which the material will be charged 

to the contractor 
Place of Delivery 

   
Stores, (NAME OF THE 

LABORATORY) 

Particulars Approx.     

of materials Qty.  Rs.   
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  Unit (Figures)   

    Rupees  

1. Cement  
 

CONTRACTOR'S SUPPLY 
 

2. Steel      

 

NOTE: The Tenderer shall ensure that particulars in the above form are filled in by the engineer before 

he submits the tender. 

 

24. For all specialist jobs e.g., lights, air conditioning, public address, fire protection, security 

/surveillance and building management systems, technical (covering also general conditions 

and commercial terms) and financial offers will be given separately in two sealed covers. 

 

25. This tender document will be part of the agreement. 

 

26.       All safety measures to be followed during the execution of the work.                                           

For any mishappening /incident etc. the contractor alone will be solely responsible. 

 

27.       Rates quoted by contractor shall be for complete work including labor cess, GST and all other 

taxes & duties etc. nothing extra shall be payable other than quoted rates. 

 

28. Director CSIR – CIMAP reserves the right to reject any or all the bids without assigning any 

reason thereof. 
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APPENDIX 

 

Defects liability period 12 months from the date of virtual completion as 

certified by the Employer. 

 

Time for completion  90 days from the date of start as given in work 

order 

 

Minimum value of work for Interim payment. 3.50 Lakhs or less as per Discretions of 

Engineer-In-charge, but not more than one 

running payment per month. 

 

Earnest money to be deposited with the tender Rs.18,995.00 (Rs. Eighteen Thousand Nine Hundred 

Ninety Five only) 

 

RETENTION MONEY FOR INTERIM PAYMENTS 

SECUERITY DEPOSIT (SEE SPECIAL CONDITIONS) 

 

i) Earnest Money: Rs.18,995.00 (Rs. Eighteen Thousand Nine 

Hundred Ninety Five only) 

ii) Subsequent retention inclusive of earnest 

money deposited at the time of submitting the 

tender 

A sum @ 10% of the gross amount of the bill 

shall be deducted from each running bill of 

the contractor till the sum along with the sum 

already deposited as earnest money, will 

amount to security deposit of 5% of the 

tendered value of the work. In  addition, the 

contractor shall be required to deposit an 

amount equal to 5% of the tendered value of 

the contract as Performance Security within 

the period prescribed for commencement of 

work in the letter of award issued to him 
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Modified terms of refund of security deposit are as under: (These supersede 

the conditions given elsewhere in the tender documents) 

 

 

 

 

The refund of the security deposit shall be made only after the defect liability period is over and 

the final bill is paid as per provision of contract, no interim refund of any percentage of security 

deposit is admissible. 

 

 

 

Period of submitting of final   : Two months from the date of virtual 

Bill by the contractor     completion 

 

 

CEMENT AND STEEL Arranged by Contractor as per contract 

provision. 
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ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT MADE AT ___________________this _____________  day of 

______________ BETWEEN the Council of Scientific & Industrial Research, New Delhi, a society 

registered under the Societies Registrations Act 1860 (Hereinafter referred to as the Employer, which 

expression shall include its successor and assignees and authorized officers of the Society) of the one 

part and____________________ trading in the name and style of _____________ (herein after 

referred to as the contractor(s) which expression shall include his/ their respective heirs, executors, 

administrators and permitted assignees) of the other part. 

 

WHEREAS the Employer is desirous of getting the work of ………………………………done and 

has caused drawings, schedule of Quantities and Specifications describing the work to be prepared. 

 

AND whereas the said specifications and the schedule of quantities and other documents have been 

signed by on behalf of the parties. 

 

Now it is hereby agreed and declared by and between the parties hereto as follows: 

 

1. In consideration of the payments to be made to them as hereinafter provided the Contractor shall 

upon and subject to the conditions hereinafter contained executed and complete, the work at the 

rates specified in the attached schedule of quantities and with such materials as are provided for 

and in accordance in all respect with specifications, designs, drawings and instructions in 

writing. Time for carrying out the work will be 90 days and the date of commencement be 

reckoned from the tenth day of issue of award letter. 

 

2. The Employer shall pay to the Contractors such sum as shall become payable hereunder at the 

items and in the manner specified in the said conditions. 

 

3. This agreement contains the following documents in addition to pages of Articles of Agreement. 

 

(i) General Conditions of Contract Page No __________  to _________.  

 

(ii) Special Conditions Page No ___________ to _______.  
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(iii) Additional Conditions Page No_________ to  __________ . 

(iv) Indenture for Secured Advance Page No ________ to __________.  

(v) Original tender document along with the covering letter of the firm dated Page No: 1 to 

_______.  

(vi) ___________________________________________________ . 

(vii) _____________________________________________________ . 

(viii) ______________________________________________________ . 

 

In witness whereof the parties hereto have set their respective hands the day and year in above written.  

 

Signed by, for and on behalf of Employers _________________________________  

 

In the presence of 

(1)  _____________________           (2) _________________________. 

 

 

Signed by the said contractor 

In the presence of  

 

 (1)  _____________________           (2) _________________________. 
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GENERAL CONDITIONS OF CONTRACT 

1. Interpretation 

(a) In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special 

Conditions and Agreement, the following words shall have the meaning herein assigned to them 

except where the subject or context otherwise requires. 

 

 (b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special 

Conditions. Additional Special Conditions, the Schedule of Quantities, Specifications, letter of 

acceptance of tender and other documents mentioned in the contents sheet attached hereto and 

including these to which only reference is made herein. 

 

Work OR Works: Shall mean all work or works defined in schedule of quantities, specification and 

such other work or works as the contractor may be entrusted with for carrying out under this contract. 

 

Employer: Shall mean Director-General, CSIR or any officer authorized by Director-General for the 

purpose. . 

 

Engineer: Shall mean the Engineer designated by the Employer to superintend and perform other 

duties as indicated in the contract. 

 . 

Contractor (S): Shall mean the individual or Firm or Company, whether incorporated or not. 

Undertaking the work and shall include the legal personal representative or such individual or the 

persons composing such Firm or Company or the successors of such Firm or Company and the 

permitted assignees of such individual or Firm or Firms or Company. 

 

SITE: Shall mean the site of the contract works including any buildings and erections thereon and any 

other land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the Engineer for the 

contractor's use. 

 

COMPENSATION: Shall mean all sum payable by way of compensation under any of the conditions 

shall be considered as reasonable compensation without reference to the actual loss or damage 

sustained and whether or not any damage sustained, and whether or not any damage shall have been 

sustained. Words imputing persons include firms and corporations; Words imputing the singular only 

also include the plural and vice versa where the context so required. 

 

The headings are given to the clauses for convenience and they will not limit the meaning or scope of 

the clauses in any way. 
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2. DRAWINGS AND SPECIFICATIONS 

The Contractor shall execute whole and every part of the work in the most substantial and 

workmanlike manner both as regards material and otherwise in every respect in accordance with the 

specifications. The contractor shall also confirm exactly and faithfully to the design, drawings and 

instructions given in the respect of the work by the Engineer. The contractor shall be furnished free of 

charge one- copy of such specifications and all such designs, drawings and instructions as are not 

included in the printed publications. 

 

3. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

(a)  The contractor shall provide at his own cost all materials (except such materials, if any as may in 

accordance with the contract be supplied by the Employer) plants, tools, appliance, implements, 

ladders, scaffolding, temporary works, etc. requisite or proper for the execution of the work whether 

original, altered or substituted and whether included in the specifications or other documents forming 

part of the contract or which may be necessary for the purpose of satisfying or complying to the 

requirements of Engineer, as to any manner as to which under these conditions he is entitled to be 

satisfied together with carriage therefore to and from the work. The contractor shall also supply 

without charge the requisite number of persons with means and materials necessary for the purpose of 

setting out works and counting, weighing and assisting in the measurement or examination at any time 

and from time to time of the work or materials. Failing his so doing, the same may be provided by the 

Engineer at the expense of the contractor and the expenses may be deducted from any money due to 

the contractor under the contract and or from his Security Deposit. 

  

(b) The contractor shall provide himself with requisite quantity and quality of water for carrying out 

the works at his own, if, however piped water is supplied by the Employer, the contractor shall pay for 

the water at one percent of the total of the work done except on Electrical Work, Air-conditioning 

work and Furniture work. The contractor shall make own arrangement for water connection and laying 

of further pipelines from the source of supply of the Employer. It should be clearly understood that the 

Employer does not guarantee to maintain uninterrupted supply of water and it will be incumbent on 

the part of the contractor to make alternative arrangement for water at his own cost in the event of any 

temporary breakdown in the water mains so that the progress of work is not held up for want of water.  

 

No claim as damages or refund of water charges will be entertained on account of such breakdowns. 

However, if the contractor is permitted to make his own arrangement to draw water from a well, hand-

pump, or natural river or pond of the Employer, no charges will be made for the water drawn from the 

same, but the contractor will make good any damage done to the installations and ensure that the 

quality of water used in the work is conforming to BIS codes and provide for any treatment at his own 
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cost. 

 

(c) The contractor shall be allowed to construct temporary wells in Employer's land for taking water 

for construction purpose only after he has permission of the Employer in writing. No charges shall be 

recovered from the contractor on this account but the contractor shall be required to provide necessary 

safety arrangement to avoid any accident or damage to adjacent buildings, roads and service lines. He 

shall be responsible for any accident or damage caused due to construction and subsequent 

maintenance of the wells and shall restore the ground to its original condition after the wells are 

dismantled on completion of the work. 

 

(d)  The Employer on no account shall be responsible for the expenses incurred by the contractor for 

hired ground or water obtained for elsewhere. 

 

(e) Subject to availability the Employer may supply power at only one point from where the 

Contractor shall make his own arrangement for distribution including provision of electric meters, 

switches, fuses etc. at his own cost. These shall be in the custody of the Employer. If there is any 

hindrance caused to other works the contractor shall reroute or remove such temporary lines without 

any extra cost. Such temporary lines shall be removed after the completion of work. The cost of power 

consumed by the contractor shall be payable to the employer at rates fixed by the Employer, which 

would be deducted from the running account bills. However, the Employer does not guarantee the 

supply of power and no compensation for any failure or short supply of power shall be entertained. 

 

3.  SUFFICIENCY OF TENDER 

 

The contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiently of the tender the works and the rates and the prices quoted in the schedule of items, which 

rates and the prices shall, except as otherwise provided, cover all his obligation under the contract and 

all matters and things necessary for the proper completion and maintenance of the works”. 

 

4.  AUTHORITIES, NOTICE & PATENTS 

(a) The contractor shall confirm to any regulations and bye-laws of any corporation and of any 

electricity supply company and authorities with whose systems the structure is proposed to be 

connected, and shall before making any variations from the drawing and specifications that may be 

necessitated for so conforming by giving written notice to the Engineer specifying the variations 

proposed to be made, the reasons for making it and apply for instructions thereon. If the compliance 

with this clause involves any extra work not included in this contract, he shall specify these items of 

work and the allowance of extra payment required on their account. 

 

 (b) The contractor shall give all notices required by the said regulations or bye-laws to be given to any 
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Authority and pay to such Authority or to. any public office all fees that may be 

chargeable in respect of the works and lodge the receipts with the bill to the Engineer for 

reimbursement. 

 

5. RATES TO INCLUDE ALL TAXES 

(a)  Rates quoted by the contractor shall includes G.S.T, purchase tax, turnover tax,  duties, octroi, 

toll tax, royalties and all other taxes in respect of this contract.  The Employer shall not entertain 

any claim whatsoever in this respect. Tendered rates are inclusive of all taxes levies payable under the 

respective statutes. However pursuant to the Constitution (Forty Sixth Amendment) Act; 1982 if any 

further tax or levy is imposed by Statutes, after the date of receipt of tenders and the contractor there 

upon necessarily and properly pays such taxes/ levies the contractor shall be reimbursed the amount as 

per the rules on producing proof of payment so made provided such payments, if any, is not in the 

opinion of the Employer (whose decision shall be final and binding) attributable to delay in execution 

of work within the control of the contractor. 

(b) The contractor shall keep necessary books of accounts and other documents for the purpose of this 

condition as may be necessary and shall allow inspection of the same by a duly authorized 

representative of the Employer and further shall furnish such other information and documents as the 

Employer may require. 

(c)  The contractor shall within a period of thirty days of imposition of any further tax or levy pursuant 

to the Constitution (Forty Sixth Amendment) Act, 1982 give a written notice thereof to the Employer 

that the same is given pursuant to this condition together with all necessary information relating 

thereto. 

6.  MATERIALS  

(a)  If the specifications of schedule of items provide for the use of any material to be supplied by the 

Employer's stores or if it is required that the contractor shall use certain stores to be provided by the 

employer as shown in the schedule of materials hereto annexed, the contractor shall be bound to 

procure and shall be supplied such materials and stores as are from time to time required to be used by 

him for the purpose of the contract only and value of the materials so supplied at the rates specified in 

the said schedule of materials and of the quantities incorporated in the work may be set of or deducted 

from any sums then due, or thereafter to become due to the contractor under the contract or otherwise 

or against or from the Security deposit. All materials so supplied to the contractor by the Employer 

shall remain the absolute property of the Employer and the contractor shall be the trustee of the 

materials so supplied procured and the said materials shall not be removed/disposed off from the site 

of the work on any account and shall be at all times open for inspection by the Engineer or Employer. 

The contractor shall bear all incidental charges for cartage, storage and safe custody of all materials 

and against damage due to 'dampness, rain, sun, fires and theft and be fully responsible for their 
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storage and maintenance. Any such material unused and in perfectly good condition 

in the opinion of the Employer at the time of the completion of work or termination of the contractor 

or earlier shall be returned to the Employer at a place directed by the Engineer at contractor's cost and 

at rates stipulated in the said schedule but in case the Employer decides not to take back the materials 

the contractor shall have no claim for compensation on account of any such materials supplied to him 

as aforesaid being unused by him or for any wastage or damage to any such materials. 

 

(b) If for any reason there is delay or non-supply of material as shown in the schedule, the 

contractor shall procure the same and complete the work in time after due intimation and approval of 

the Employer. The difference in price (between his procurement price and price shown in the 

schedule) shall be paid to the contractor. However, in case approval of the Employer is not given, only 

suitable extension of time would be considered and no other claim of compensation/damages shall be 

payable by the Employer. 

 

(c)    After completion of the work or on determination/ termination of the contract, the theoretical 

quantity of cement to be used in work shall be calculated on the basis of statement showing quantity of 

cement to be used in different items of work provided in current Schedule for the purpose printed by 

CPWD. In case, any item is executed for which the standard contents for the consumption of cement 

are not available in the above mentioned statement or cannot be derived from this statement, the same 

shall be calculated on the basis of standard formula to be laid down by the Engineer. Over this, 

theoretical quantity of cement shall be allowed a variation up to 3% plus/minus for works estimated 

cost of which as put to tender is not more than Rs.10 lakhs and up to 2% plus/ minus for works 

estimated cost of which as put to tender is more than Rs. 10 lakhs. The difference in the quantity 

actually issued to the contractor and the theoretical quantity including authorized variation if not 

returned by the contractor, shall be recovered at twice the issue rate, without prejudice to the provision 

of other conditions regarding return of material governing the contract. In the event of its beings 

discovered that the quantity of cement which is less than the quantity ascertained as herein before 

provided (allowing variation on minus side as stipulated above) the cost of quantity of cement not so 

used, shall be recovered from the contractor on the basis of stipulated issue rates and cartage to site. 

 

(d) The provisions of foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel 

reinforcement structural steel sections (each diameter/ section or category shall be considered 

separately) except that the theoretical quantity of the steel be taken as the quantity required as per 

design or as authorized by the Engineer, including lap pages, plus 3% wastage due to cutting into 

pieces. Over this theoretical quantity 2% plus/ minus shall be allowed as variation due to wastage. 

 

(e) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of cables; (other 

than under-ground cables) wires, conduits/ GI pipes, GI/ MS sheets used in various items of work shall 

be calculated on the basis of measurements recorded in the measurement books for the purpose of 
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payment and for assessing the Consumption of materials used in the works. Over this 

quantity, a variation of 5% plus shall be allowed for wastage of materials during execution in case of 

cables (other than under-ground cables), wires, conduits GI pipes, and 10% plus in case of GI/ MS 

Sheets. 

 

(f) The provisions made above are without prejudice to the right of the Employer to take action against 

the contractor under the conditions of the contract for not doing the work according to the prescribed 

specifications. 

 

(g) “In case of easy availability of approved quality of cement and steel in the open market it will be 

Employer's discretion to make these items as contractor's supply". 

 

7. TESTING OF MATERIALS 

The contractor shall provide assistance, instruments, materials, labor and any other arrangement 

normally required for testing, checking of materials and workmanship as stipulated in the 

specifications and by statutory authority at his own cost. The Employer has the right to appoint the 

testing authorities. The contractor shall pay for the cost of test samples, its packing, transportation 

including testing fees. Failings his so doing, the same shall be provided by the Engineer at the expense 

of the contractor and the expenses may be deducted from any money due to the contractor under the 

contract and/ or from the Security Deposit or proceeds thereof or of a sufficient portion thereof. 

 

8. CONTRACTOR'S ENGINEERS/ FOREMAN & WORKMAN 

(a) The contractor shall give all necessary personal superintendence during the execution of the 

(work and as long thereafter as the Engineer may consider necessary until the expiration of the Defects 

Liability Period. The contractor shall employ competent Site-Engineer/ Foreman as per CPWD norms 

and as approved by the Engineer whose qualification must conform to the requirement specified by the 

Engineer who shall be constantly in attendance of the work while the men are at work. Any directions, 

explanations, instructions or notices given by the Engineer to such Site-Engineer or Foreman or any 

other authorized agent shall be held to be given to the contractor. 

All above technical staff must be on role of contractor and their salary EPF/ESI must be deposited 

by contractor as on date of commencement of work at CSIR-CIMAP. Contractor's Site 

Superintendence Staff to be employed by contractor on works: The contractor shall employ the 

following technical staff during execution of works  

 

FOR BUILDING AND ROAD WORKS 

(i)  One Graduate Engineer, when the tendered cost of work exceeds Rs. 10 lakhs 
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(ii)  One qualified Diploma holder (overseer) with experience not less than 3 years 

when the tendered cost of work exceeds Rs. 5 lakhs but is less than RS.10 lakhs. 

(iii) One qualified Diploma holder when the tendered cost of work is more than RS.2lakhs but less 

than RS.5 Lakhs. 

 

FOR SANITARY AND WATER SUPPLY WORKS  

One qualified diploma holder with experience of not less than 5 years, out of which one year should be 

in sanitary and water supply works when the tendered cost of work is more than Rs.50,000. 

 

FOR ELECTRICAL WORKS 

(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from 

recognized university with an experience of not less than 3 years or a Diploma holder in 

Electrical Engineering with an experience of not less than 7 years when the tendered cost 

of the work is not less than RS.1.5 lakhs. 

(ii) One Graduate Electrical Engineer with two years’ experience or a Diploma holder in 

Electrical Engineering with experience of not less than 3 years when the tendered cost of 

the work is more than RS.75,000 but less than Rs. 1.5 lakhs. 

 

(iii) One Diploma holder in Electrical Engineering with experience of not less than 3 years 

when tendered cost of work is more than Rs. 37,000, but less than Rs.75,000. 

 

(iv) One licensed Supervisor with experience of not less than 3 years when the tendered cost of 

work is more than Rs.7,500 and less than Rs.37,000. 

 

  In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to 

pay reasonable amount not exceeding the amount shown below for each month. of 

default. These recoveries are subject to modification, from time to time by CSIR based on 

CPWD. 

              (i)   In case when a Graduate & Diploma Engineer (1+1) is to be employed Rs. 15,000/- per 

month per person. 

 

(b) The contractor shall on the request of the Engineer immediately dismiss from the works any 

person employed thereon who may in the opinion of the Engineer be unsuitable or incompetent 

or who may in the opinion of the Employer misconduct himself. 

 

9.  ACCESS 

(a)  The Engineer, and the Employer or its representatives shall at all reasonable time have free 

access to the works and/or workshops, factories or other places the materials are being 
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prepared or constructed for the contract and also to any place where the materials are 

lying or from which they are being obtained and the contractor shall give every facility to them 

for inspection. Except the representatives of statutory authorities and those mentioned above no 

other person shall be allowed on the works at any time without the permission of the Engineer. 

(b)       If any work is to be done at a place other than the site of works, contractor shall obtain written 

permission of the Engineer. 

10. VARIATION & PRICE FOR VARIATION 

(a) The Engineer with the approval of the Employer shall have powers to make any alterations/ 

omissions/ additions and/ or substitutions from the originals specifications, drawings, 

designs and written instructions of such alterations, omissions, additions, substitutions shall 

not  invalidates the contract and any altered, additional or substituted work which the 

contractor may be directed to do in the manner specified above as part of the work shall be 

carried out by the contractor on the same conditions in all respects on which he agreed to 

do the main work. The rates for such altered, additional or substituted work under this 

clause shall be worked out in accordance with the following provisions in their respective 

order. 

 

(b) If the rates for the altered, additional, or substituted work are specified in the contract for 

the work, the contractor is bound to carry out the altered, additional, or substituted work at 

the same rates as are specified in the contract for the work. 

 

(c) If the rates for the altered, additional, or substituted work are not specifically provided in 

the contract for the work, the rates will be derived from the rates for a similar class of work 

as are specified in the contract for the work.  

 

 

(d) If the rates for the altered, additional, or substituted work cannot be determined in the 

manner specified in sub-clause (b) and (c) above, then the contractor shall, with 10 working 

days from the date of receipt of the order to carry out the work through notice in writing; 

inform the Engineer of the rate which it is his intention to charge for such class of work, 

supported by analysis of the rate claimed which shall be based on actual cost of work plus 

10% as contractor's profit and overheads except in case of departmental materials for which 

contractors profit and over-heads shall be 2.5%. When such notice has been given, the 

Engineer with the consent of the Employer may agree to such a rate but if the Engineer 

does not agree to the contractor's rate the Engineer may cancel his order to carry out such 

class of work and arrange to' carry out in such a manner as he may consider advisable. 
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(e) Under no circumstances, the contractor shall suspend the work on the plea 

of non-settlement of rates of items falling under the clause.  

 

(f) “DEVIATION LIMITS” 

Building work     30% 

Maintenance/emergency woks  50% 

Foundation works   100% 

Services works    30% 

 

11. Faulty Materials, Workmanship & Defects after Completion 

(a) The Engineer shall have powers to require the removal from the site of all materials and 

work which in his opinion are not in accordance with specifications and in case of default, 

the Engineers shall be at liberty to employ other persons to remove the same without being 

answerable or accountable for any loss or ,damage that may happen or arise to such 

materials to be substituted thereof and in case of default the Engineer may cause the same 

to be supplied and all costs which may attend such removal and/ or substitution are to be 

borne by the contractor. 

 

(b) If it shall appear to the Engineer or to the Employer based on audit/ technical examination 

that any work has been executed with unsound, imperfect, or unskillful workmanship or 

with materials of any inferior description, or that any materials or articles provided by him 

for the execution of the work are unsound or of a quality inferior to that contracted for or 

otherwise not in accordance with the contract, any defects, shrinkage or other faults which 

may appear within the defects liability period of 12 months from the date of completion 

arising in the opinion of the Engineer, the contractor shall on demand in writing which shall 

be made within 12 months of the completion of the work from the Engineer specifying the 

work, materials, articles defects or other faults complained of notwithstanding that the same 

may have been passed, certified and paid for, forthwith rectify, or remove and reconstruct 

the work so specified in whole or in part, as the case may requires or as the case may be, 

remove the materials or articles so specified and provide other proper and suitable materials 

or articles at his own cost. In case of any such failures, the Engineers may rectify or remove 

or re-execute the work or remove and replace with others, the material or articles 

complained of as the case may be at the risk and cost in all respects of the contractor. 

 

(c) In lieu of rectifying the work not done in accordance with the contract, the Employer may, 

allow such work to remain, and in that case make allowance for the difference in value, 

together with such further reduction as in his opinion may be reasonable. 
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(d) Provided always that nothing in this clause shall relieve the contractor 

from his liability to execute the works in all respects in accordance with the terms and 

conditions of this contract, or from his liability to make good all defects. 

 

12. WORKS TO BE OPEN FOR INSPECTION 

(a)  All work under or in course of execution or executed in pursuance of the contract shall at 

all times be open to the inspection and supervision of the Engineer and the contractor shall 

at all times, during the usual working hours, and at all other times at which reasonable 

notice of the intentions of the Engineer to visit the works shall have been given to the 

contractor, either himself be present to receive order and instruction or have a responsible 

agent duly accredited in writing present for that purpose. 

 

(b) The contractor shall give not less than seven days notice in writing to the Engineer before 

covering up or otherwise placing beyond the reach of measurement any work in order that 

the same may be measured and correct dimensions thereof be taken before the same is so 

covered up or placed beyond the reach of measurement and shall not cover up and place 

beyond the reach of measurement, any work without the consent in writing of the Engineer 

and the Engineer shall within the aforesaid period of seven days inspect the work, and if 

any work shall be covered up or placed beyond the reach of measurement without such 

notice having been or the Engineer's consent obtained the same shall be uncovered at the 

contractors expense or in default thereof. no payment or allowance shall be made for such 

work or the materials with which the same was executed  

 

13. ASSIGNMENT OR SUB-LETTING 

(a)  The contract shall not be assigned or sublet without the written approval of the Employer. 

And if the contractor shall assign or sub-let his contract or attempt to do so or become 

insolvent or commence any insolvency proceedings or make any composition with his 

creditors or attempt to do so or if any bribe, gratuity or gift, loan, perquisite, reward or 

advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 

offered by the contractor or any of his servants or agents to any person in the employment 

of the Employer in any way relating to his office or employment, or if any such employee 

or person shall become in any way directly or indirectly interested in the contract, the 

Employer shall have the power to adopt any of the courses specified under clause-23 as 

may be best suited to the interest of the Employer and in the event of any of the courses 

being adopted the consequences specified in the said clause shall ensure. 
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(b) Where the contractor is a partnership firm, the approval in writing of the 

Employer shall be obtained before any changes in the constitution of the firm. Where the 

contractor is an, individual or a Hindu undivided family business concern such approval as 

aforesaid shall likewise be obtained the contractor enters into any partnership agreement 

hereunder the partnership firm would have the right to carry out the work hereby 

undertaken by the contractor. If previous approval as aforesaid is not obtained, the contract 

shall be deemed to have been assigned or sublet in contravention of clause 13 (a) and the 

same action may be taken and the same consequences shall ensue as provided in the said 

clause 13 (a).  

 

14. INDEMNIFYING AGAINST DAMAGES TO PERSONS, PROPERTY & STATUTES  

The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution 

boards day and night, speed limit boards, red flags. red lights and providing barriers. He shall 

be responsible for all damages and accidents caused due to negligence on his part. No 

hindrance shall be caused to traffic during the execution of work. 

 

(a) The contractor shall be responsible for all injury to persons, animals or things, and for all 

damage, whether such injury or damage arises from carelessness or accident in any way 

connected therewith. This clause shall be held to include interlaid any damage due to causes is 

aforesaid to work, building (whether immediately adjacent or otherwise) and to roads, streets, 

foot paths, bridges or ways as well as all damage caused to the buildings and works forming 

the subject of this contract by inclemency of weather. The contractor indemnifies the Employer 

and holds him harmless in respect of all expenses arising from such injury or damage as 

aforesaid and also in respect of any award of compensation or damage consequent upon such 

claim including legal costs. 

 

(b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver 

the whole of the contracted works complete and perfect in every respect and so as to make 

good and otherwise satisfy all claims for damage as aforesaid to the property of third parties. 

 

(c) The contractor also indemnifies the Employer against all claims which may be made upon the 

Employer for acts during the currency of this contract by any employee or representative of an 

employee of the contractor or any sub-contractors, employed by him, for any injury to or loss 

of life, of such employees, or for compensation payable under any law for the time being in 

force to any workmen or to the representative of any deceased or incapacitated workmen. 

 

(d) The contractor also indemnifies the Employer against all claims which may be made upon the 

Employer for acts during the currency of this contract by the Central/ State Government or 

local Municipal authorities for the noncompliance of any laws, regulations, rules pertaining to 
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wages act, safety act in force and any amendments thereof in respect of all labor and 

apprentices directly or indirectly employed in the work under this contract. 

 

(e) The  Employer shall be at liberty and is hereby empowered to deduct the amount of any 

damages, compensation costs, charges and/ or expenses arising or accruing from or in respect 

of any such claim and/ or damages as aforesaid from any sum or sums due or to become due to 

the contractor or security deposit.  

 

(f) The contractor shall indemnify the employer against any action, claim or proceedings relating 

to infringement or sue of any patent or design or any alleged patent or design rights and shall 

pay any royalties which may be payable in respect of any article or part thereof included in the 

contact.  In the event of any claims made under or action brought against the Employer in 

respect of any such matters as aforesaid the contractor shall be immediately notified thereof 

and the contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any 

litigation that may  arise there from.  Provided that the contractor shall not be liable to 

indemnify the Employer if the infringement of the patent or design or any alleged patent or 

design right is the direct result of an order passed by the said Employer or his authorized 

representative.  

 

15. LIEN IN RESPECT OF CLAIM IN OTHER CONTRACTS 

 

(a) Any sum of money due and payable to the contractor including the security deposit under the 

contract may be withheld or retained by way of lien by the Employer or Government or any 

other contracting person or persons against any claim of the Employer or Government or such 

other persons in respect of payment of a sum of money arising out of or under any other 

contract made by the contractor with the Employer or Government or with such other persons. 

 

(b) It is agreed term of the contract that the sum of money so withheld or retained under this clause 

by the Employer will be kept withheld or retained as such by the Employer or till his claim 

arising out of in the same contract or any other contract is either mutually settled or determined 

by the Arbitrator if the contract is governed by arbitration clause or by the competent court as 

the case may be, and that the contractor shall have no claim for interest or damages whatsoever 

on this account or any other ground in respect of any sum of money withheld or retained under 

this clause and duly notified as such to the contractor. 

 

16. Withholding & Lien in Respect of Sums Claimed 

(a) Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract against the contractor, the Employer shall be entitled to withhold and also have a 

lien to retain such sum or sums in whole or in part from the security deposit if any deposited 
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by the contractor and for the purpose aforesaid, the Employer shall be entitled to 

withhold the security deposit, if any, furnished as the case may be and also have a lien over 

the same pending finalization or adjudication of any such claim. In the event of the security 

deposit being insufficient to cover the claimed amount or amounts or if no security deposit 

has been taken from the contractor, the Employer shall be entitled to withhold and have a lien 

to retain to the extent of such claimed amount or amounts referred to above, from any sum or 

sums found payable or which at any time thereafter may become payable to the contract 

under the same or any other contract, with the, Employer or any contracting person pending 

finalization or adjudication of any such claim. 

  It is an agreed terms of the contract that the sum of money so withheld or retained under the 

lien referred above, by the Employer will be kept withheld or retained as such by the 

Employer till the claim arising out of or under the contract is determined by the Arbitrator (if 

the contract is governed by the arbitration clause) or by the competent court as the case may 

be and that the contractor will have no claim for interest or damages whatsoever on any 

account in respect of such withholding or retention under the lien referred to above and duly 

notified as such to the contractor. For the purpose of this clause, where the contractor is a 

partnership firm or a limited company the Employer shall be entitled to withhold and also 

have a lien to retain towards such claimed amount or amounts in whole or in part from any 

sum payable to any Partner/ Limited company as the case may be, whether in his individual 

capacity or otherwise. 

 

 

(b) The Employer shall have the right to cause an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract etc., to be 

made after payment of the final bill and if as a result of such audit and technical examination 

any sum is found to have been over paid in respect of any work done by the contractor under 

the contract or any work claimed by him to have been done by him under the contract and 

found not to have been executed, the contractor shall be liable to refund the amount of over 

payment and it shall be lawful for the Employer to recover the same from him in the manner 

prescribed in sub-clause (a) of this clause or in any other manner legally permissible; and if it 

is found that the contractor was paid less than what was due to him under the contract in 

respect of any work executed by him under it, the amount of such under-payment shall be 

duly paid by the Employer to the contractor.  

 

Provided that the Employer shall not be entitled to recover any sum over-paid, nor the 

contractor shall be entitled to payment of any sum paid short where such payment has been 

agreed upon between the Employer on the one hand, and the contractor on the other hand 

under any term of contract permitting payment for work after assessment by the Employer. 
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17. IN-CASE OF DEATH OF CONTRACTOR  

 

Without prejudice to any of the rights of remedies under this contract, if the contractor dies, the 

Employer shall have the option of terminating the contract without compensation to the 

contractor. 

 

18. SUB -CONTRACTORS 

The Employer reserves the right to use the premises and any portion of the site for the 

execution of any work not included in the contract. The contractor is to afford all reasonable 

facilities to all sub-contractor, specialists, merchants, tradesmen and others who may at any 

time be appointed by the Employer for executing any work or supplying any goods relating to 

the construction, servicing, equipping or furnishing of the work under this contract. 

 

19. COMPLIANCE TO LABOUR LAWS & APPRENTICE ACT 

The contractor shall comply with an the provisions of the Minimum Wages Act, 1948, Contract 

Labor (Regulation and Abolition) Act, 1970, and rules and orders framed there under and other 

labor laws affecting contract labor and Apprentice Act, 1961 and the rules and orders framed 

there under that may be in force or brought into force from time to time. 

 

Contractor shall obtain a valid license under Contract Labor (R&A) Act 1970 and Contract 

Labor (R&A) Central Rules 1971 before commencing work and which should be valid till the 

completion. 

 

20. COMPENSATION FOR DELAY 

(a) The time for carrying out the work as entered in the tender shall be strictly observed by the 

contractor and shall be deemed to be essence for the contract on the part of the contractor. 

The work shall throughout the stipulated period of the contract be proceeded with all due 

diligence and the contractor shall pay as compensation an amount equal to ONE PER 

CENT OR such smaller amount as the employer (whose decision in writing shall be final) 

may decide on the amount of the whole work as shown in the agreement, for every week 

that the work remains uncommented or unfinished after the proper dates. 

(b) And further to ensure good progress during the execution of the work, the contractor shall 

be bound in all cases in which the time allowed for any work exceeds one month (say for 

special jobs) to complete one-eighth of the whole of the work before one-fourth of the 

whole time allowed under the contract has elapsed: three-fourths of the work before three-
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fourths of such time has elapsed. However for special jobs if a time schedule has been 

submitted by the contractor and the same has been accepted by the Employer, the 

contractor shall comply with the said time schedule. In the event of the contractor failing 

to comply with this condition he shall be liable to pay as compensation an amount equal to 

one per cent or such smaller amount as the Employer (whose decision in writing shall be 

final) may decides on the said cost of the work for every week that the due quantity of 

work remains incomplete. Provided that the entire compensation to be paid under the 

provisions of this clause shall not exceed ten percent on the estimated cost of the work as 

shown in the agreement. 

21. DAMAGE TO WORKS IN CONSEQUENCE OF HOSTILITIES OR WAR-LIKE 

OPERATION 

(a) The work (whether fully constructed or not) and all materials, machines, tools and plants, 

scaffolding, temporary buildings and others things connected therewith shall be at the risks 

of the contractor until the work has been delivered to the Employer and a certificate from 

him to that effect obtained. In the event of the works or any materials properly brought to 

the site for incorporation in the work being damaged or destroyed in consequence of 

hostilities or war-like operations, the contractor shall, when ordered in writing by the 

Employer, remove any debris from the site, collect and properly stored or remove from 

store all serviceable materials salvaged from the damaged work and shall be paid at the 

contract rates in accordance with the provision of this agreement for the work of clearing 

the site of debris, stacking, removal of serviceable materials and for the reconstruction of 

all works ordered by the Employer, such payment being addition to compensation up to the 

value of the work originally executed before being damaged or destroyed and not paid for. 

In case of works damaged or destroyed but not already measured and paid for the damage/ 

destruction suffered and for restoring the material at the rates based on the analysis of rates 

tendered for in accordance with the provision of this agreement. The certificate of the 

Employers regarding the quality and quantity of materials and the purpose for which they 

were collected shall be final and binding on the contractor. 

 

(b) Provided always that no compensation shall be payable for any loss in consequence of 

hostilities or war-like operations (i) unless the contractor had taken all such precautions 

against Air Raid as are deemed necessary by the A. R. P. Officers or the Employer, (ii) for 

any materials etc., not on the site of the work or for any tools and plant, machinery, 

scaffolding, temporary buildings and other things not intended for the work. 

 

(c)  In the event on the contractor having to carry out reconstruction as aforesaid, he shall be 

allowed such extension of time for its completion as is considered reasonable by the 
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Employer. 

 

22. EXTENSION OF TIME  

(a) If the contractor shall desire an extension of time for the completion of the work on the 

grounds of his having been unavoidably hindered in its execution or any other ground he 

shall apply in writing to the Employer within thirty days of the date of hindrance on 

account of which he desires extension-as aforesaid, and the Employer shall, if in his 

opinion (which shall be final) reasonable grounds shown therefore, authorize such 

extension of time if any, which may, in his opinion, be necessary or proper  

 

(b) In the event, the value of work exceeds the value of the Bill of Quantities owing to 

variations, the contractor shall be entitled to ask for extension of time in proportion to the 

increased value of work. 

 

23. SUSPENSION OF WORK BY CONTRACTOR 

(a) The Employer may without prejudice to his right against the contractor in respect of 

any delay or inferior workmanship or otherwise or to any claims for damages in respect of any 

breaches of the contract and without prejudice to any rights or remedies under any of the 

provisions of this contract or otherwise and whether the date for completion has elapsed by 

notice absolutely determine the contract in any of the following cases: 

 

(i) If the contractor having been given by the Engineer to rectify, reconstruct or replace any 

defective work or that the work is being performed in any inefficient' or otherwise improper or 

unworkman-like manner shall omit to comply with the requirements of such notice for a period 

of seven days thereafter or if the contractor shall delay or suspend the execution of the work so 

that in the judgment of the Employer (which shall be final and bindings) he will be unable to 

ensure completion of the work by the date for completion or he has already failed to complete 

the work by that date. 

 

(ii) If the contractor being a company shall pass a resolution or the court shall make an order that the 

company shall be wound up or if a receiver or a manager on behalf of a creditors shall be 

appointed or if circumstances shall arise which entitle the court of creditor to appoint a receiver 

or a manager or which entitle the court to make a winding up of order. 

 

(iii)   If the contractor commits breach of any of the terms and conditions of this contract. 

 

(iv) If the contractor commits any acts mentioned in clause-13th hereof.  
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(b)  When the contractor has made himself liable for action under any of the cases 

aforesaid, the Employer shall have the following powers:  

 

(i) To determine or rescind the contract as aforesaid (of which termination or rescission notice in 

writing to the contractor under the hand of the Employer shall be conclusive evidence). Upon 

such determination or recession the security deposit of the contractor shall be liable to be 

forfeited and shall be absolutely at the disposal of the Employer. 

 

(ii) The Engineer may employ labor paid by the Employer and to supply materials to carry out the 

work or any part of the work debiting the contractor with the cost of the labor and the price of 

the materials (of the amount of which cost and price certified by tile Engineer shall be final and 

conclusive against the contractor) and crediting him with the value of the work done in all 

respects in the same manner and at the same rates as if it had been carried out by the contractor 

under the terms of his contract. The certificate of the Engineer as to the value of the work done 

shall be final and conclusive against the contractor, provided always that action under the sub-

clause shall only be taken after giving notice in writing to the contractor. Provided also that if 

the expenses incurred by the Employer are less than amount payable to the contractor at his 

agreement rates, the difference should not be paid to the contractor. 

 

(iii) After giving notice to the contractor to measure up the work of the contractor and to take such 

part thereof as shall be unexecuted out of his hands and to give it to another contractor to 

complete in which case any expenses which may be incurred in excess of the sum which would 

have been paid to the original contractor if the whole work had been executed by him (of the 

amount of which exceed the certificate in writing of the Engineer shall be final and conclusive) 

shall be borne and paid by the original contractor and may be deducted from any money due to 

him by the Employer under this contract or any other account whatsoever or from his security 

deposit. 

 

(iv) In the event anyone or more of the above courses being adopted by the Employer the 

contractor shall have no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials or entered into any engagement or made any 

advances on account or with view to the execution of the work or the performance of the 

contract. And in case action is taken under any of the provisions aforesaid, the contractor shall 

not be entitled to recover or be paid any sum for any work thereof or actually performed under 

this contract unless and until the Engineer has shall certified in writing the performance of such 

work and the value payable in respect thereof and he shall only be entitled to be paid the value 

so certified. 

 

24. SECURED ADVANCE  
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The contractor on signing an indenture in the form specified by the Employer during the 

progress of the execution of the work may be paid if agreed by the Employer up to 75 percent 

of the estimated value which shall take into account the market value and contractor tendered 

rates for the finished item of any material which in the opinion of the Engineer is likely to be 

incorporated in the work within next three months, are non-perishable and are in accordance 

with the contract and which have been brought on the site in connection therewith and are 

adequately stored and protected against damage by weather or other causes, which have not at 

the time of advance been incorporated in the works. When materials on account of which an 

advance has been made under this clause are incorporated in the worth the amount of such 

advance shall be deducted from the next payment made under any of the clause of clauses of 

this contract. 

 

25. CERTIFICATES & PAYMENTS 

(a) No payments shall be made for a work estimated to cost Rupees ten thousand or less till the 

whole of the work shall have been completed and certificate of completion given. But in the 

case of a work estimated to cost more than Rupees ten thousand, the contractor shall, on 

submitting the bill entitled to receive a monthly payment proportionate to the part of the work 

executed and to the satisfaction of the Engineer, whose certificate of the" sum so payable shall 

be final and conclusive against the contractor, provided the amount of work done is as per the 

value of intermediate certificate or for a lesser amount at the discretion of the Engineer as 

mentioned in the NIT. All such intermediate payments shall be regarded as payments by way 

of advance against the/ final payment only and not as payments for work actually done and 

completed and shall not preclude the requiring of bad, unsound, imperfect or unskilled work to 

be removed and taken away and reconstructed, or recreated or be considered as an admission 

of the due performance of the contract, or any part thereof in any respect or the accruing of any 

claim nor shall it conclude, determine, or affect in any way the powers of the Employer under 

these conditions or any of them as to the final settlement and adjustment of the accounts or in 

any other way affect the contract. The final bill shall be submitted by the contractor within two 

months of the date fixed for the completion of work or of the date of the certificate of 

completion furnished by the Employer and payments shall be made within three months if the 

value of the completed works is up to Rupees Two lakhs and in six months if the same exceeds 

Rupees Two lakhs of the submission of such bill. If there shall be any dispute about any item 

or items of the work then the undisputed item or items only shall be paid within the said period 

of three months or six months as the case may be. 

 

(b) Whenever there is likely to be delay in recording detailed measurements for making a running 

payment, advance payment without detailed measurements for work done worked out at 75 

percent of the tendered rates for assessed quantities may be made in running account bills by 
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the Employer on the basis of a certificate from the Engineer. The advance payments 

so allowed shall be adjusted in the subsequent running bills by taking detailed measurements 

thereof. Final payments shall be made only on the basis of detailed measurements. 

 

(c) A bill shall be submitted by the contractor each month on or before the date fixed by the 

Engineer on printed forms obtainable from the Engineer’s office. The Engineer shall take or 

cause to be taken the requisite measurements for the purpose of having the same verified and 

the claim, as far as admissible, adjusted as far as possible, before the expiry of ten days from 

the presentation of the bills. If the contractor does not submit the bill within the time fixed as 

aforesaid the Engineer may take action within seven days of the date fixed as aforesaid, an 

authorized representative to measure up the said work in the presence of the contractor whose 

signature to the measurement will be sufficient warrant and the Engineer may prepare the bill 

from such measurements. 

 

(d) Before taking any measurement of any work the Engineer or his authorized representative 

deputed by him shall give reasonable notice to the contractors. If the contractor fails to attend 

after such notice or fails to sign or to record the difference within a week from the date of 

measurement in the manner required by the Engineer then in any such event the measurements 

taken by the Engineer or by the authorized representative deputed by him as the case may be, 

shall be final binding on the contractor and the contractor shall have no right to dispute the 

same. 

 

(e) The charges in the bills shall always be entered at the rates specified in the agreement or in the 

case of any extra work ordered in pursuance of these conditions and not mentioned or provided 

for in the agreement at the determined as per-clause-10. However in case of partially executed 

items of work, the Employer at his discretion allows proportionate rates for such items of work 

as determined by the Engineer whose certificate of the sum so payable shall be final and 

conclusive against the contractor. 

 

26. SECURITY DEPOSIT 

(a) A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the 

contractor till the sum along with the sum already deposited as earnest money, will amount to 

security deposit of the 5% tender value of the work. In addition, the contractor shall be 

required to deposit an amount equal to 5% of the tendered value of the contract as Performance 

Security within the period prescribed for commencement of work in the letter of award issued 

to him. 

 

(b)  In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the 

Employer as part of the Security deposit and the bank goes Into liquidation or for any reason is 
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unable to make payment against the said fixed deposit receipt,. the loss caused 

thereby shall fall on the contractor and the contractor shall forthwith on demand furnish 

additional security to the Employer to make good the deficit of such sum from the running bill 

as mentioned above. Such deductions will be held by the Employer by way of security deposit, 

provided always that the Employer for this purpose shall be entitled to recover the said 

percentage of the amount from each running bill till the balance of the amount of security 

deposits is realized. All compensation or the other sums of money payable by the contractor 

under the terms of this contract may be deducted from the security deposit or from the interest 

arising there from or from any sums which may be due to or may become due to the contractor 

by the Employer on any account whatsoever and in the event of his security deposit being 

reduced reason of any account whatsoever and in the event of his security deposit being 

reduced reason of any such deductions aforesaid, the contractor shall within ten days make 

good in cash or further fixed deposit receipt pledged in favor of the Employer. The security 

deposit shall be collected from the running bills of the contractor at the rates mentioned above 

and the earnest money if deposited-at the time of tenders will be treated as part of the security 

deposit. 

 

(c) The contractor if he so desires may furnish fixed deposit receipt in advance towards the 

security deposit. Such fixed deposit receipt shall be of a minimum value of Rs.25, OOO/- 

each. (The last such fixed deposit receipt could be of a lower value on the basis of the amount) 

In case any recovery is affected from running account bills, such recovered amount shall not be 

replaced with fixed deposit receipt. It is in the contractor's interest to keep a ward about the 

adequacy of the fixed deposit receipt submitted. 

 

(d) No partial refund of security deposit shall be made during the defect liability period. In case the 

final bill is not settled within stipulated period for reasons beyond control and the Employer is 

satisfied that the security deposit is not required for adjustment of Employer dues or 

whatsoever dues either in this or any other contract then this security deposit either in full or in 

part could be refunded at the sole discretion of the Employer. However, release of security 

deposit would be only after written clearance of Labor Officer regarding no dues or claims is 

received. 

 

(e) In case of termination of contract, this security deposit shall be forfeited and amount necessary 

to makeup this amount shall be recovered from money due to the contractor under this 

contract, or any Contract with the Employer. 

 

27. COMPLETION CERTIFICATE 

Within ten days of the completion of the work, the contractor shall give notice of such 

completion to the Employer and within ten days of the receipt of such notice the-Engineer shall 
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inspect the work. It there is no defect in the work, the Employer shall furnish the 

contractor with certificate of completion otherwise a certificate of completion indicating 

defects shall be issued but the work shall not, considered to be completed until the contractor 

shall have removed from the premises on which the work shall be executed and the 

scaffolding, surplus material, rubbish, and all the huts and sanitary arrangements required for 

his work, people on the site in connection with execution of the works as shall have been 

erected or constructed by the contractor and cleaned of the dirt, splashes, droppings of 

finishing items from all wood work, doors, windows, walls, floors or other parts of any 

building, in upon or about which the work is to be executed or of which he may have had 

possession for the purpose of the execution thereof. If the contractor shall fail to comply with 

requirements of this clause on or before the fixed for the completion of the work, the Employer 

may at the risk and cost of the contractor take action as he may think fit and the contractor shall 

have no claim except for any sum actually realized by the sale thereof. 

 

28. ESCALATION  

(a)  If the prices of materials not being supplied by the Employer and/ or wages of labour required 

for execution of the works increase, the contractor shall be compensated for such increase as 

per provisions detailed below and the amount of the contractor shall accordingly be varied, 

subject to the condition that compensation for escalation in prices shall be available only for 

the work done during the stipulated period of  the contract including such period for which the 

contract is validly extended under the provisions of Clauses-22 of General Conditions of 

Contract without levy of compensation under Clause-20 of General Conditions of Contract and 

also subject to the condition that no such compensation shall be payable for a work and also 

which the stipulated period of completion is six months or less. Such compensation for 

escalation in the prices of materials and labor when due shall be worked out based on the 

following provisions.  

(i) The base date for working out such escalation shall be the last date on which the tenders were 

stipulated to be received.  

(ii) The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of 

the work as per the bills, running or final, and from this amount the value or material supplied 

by the Employer and proposed to be recovered in the particular bill shall be deducted before the 

amount of compensation for escalation is worked out. In case of materials bought to site for 

which secured advance is included in the bill full value of such materials as assessed by the 

Engineer in charge (and not the reduced amount for which secured advance has been paid) shall 

be included in the cost of work done for operation of this clause. Similarly, when such materials 

are incorporated in the work, the secured advance is deducted from the bill full assessed value 

of the materials originally considered for operation of this clause shall be deducted from the 

cost of work shown in the bill running or final. Further, the cost of work shall not include any 
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work for which payment is made for any item at prevailing market rates. 

(iii) The compensation for escalation for materials & labor shall be worked out as per the formula 

given below: 

 

VM = W A / 100  x  (MI-MI0)/MI0. 

VM = 
Variation in material cost Le. increase or decrease in the amount in rupees to 

be paid or recovered 

W = Cost of work done worked out as indicated in sub Para (ii) above. 

A = 
Component of materials expressed as percent of the total value of work and 

is predetermined as 75 

MI = 

Index numbers of Wholesale Prices in India for all commodities published by  

 

the Reserve Bank of India for the period under reckoning 

 

  

MIo = Index numbers of Wholesale prices in India for all commodities 

published by the Reserve Bank of India and valid on the stipulated date of 

receipt of tenders 

 

VL = 

 

W X B/100 X (LI-LI0)/LI0 

 

VL = 

 

 

Variation in labor cost, that is, increase or decrease in the amount in rupees to 

be paid of recovered 

 

W = Value of work done, worked out as indicated in sub Para (ii) above.  

B = 

 

Component of labor expressed as percent of the total value of work and is 

predetermined as 25 

 

L1 = 

 

All India consumer price index numbers for workers published by the 

Reserve Bank of India for the period under reckoning as for the period under 

consideration 

 

 

L10 = All India consumer price index numbers for industrial workers published by 
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the Reserve Bank of India and valid on the stipulated date of receipt of 

tenders.  

 

(b)   The following principle shall be followed while working out indices mentioned in 

sub Para (iii) above. 

 

(i) The compensation for escalation shall be worked out at half yearly intervals and shall be with 

respect to the cost of work done during the six calendar months of the said work. The first such 

payment shall be made at the end of the six months after the month (excluding) in which the 

tenders was accepted and thereafter at six monthly intervals. At the time of completion of work, 

the last period for payment might become less than six months, depending on the actual date of 

completion. 

 

(ii) The index (MI or LI) relevant to any six months for which such compensation is paid 

shall be the arithmetical average of the indices relevant to the six calendar months. If the period 

up to date of completion after the six months covered by the last such installment of payment, is 

less than six months the index MI or LI shall be the average of indices for the months falling 

within that period. 

(iii)The base index (MI or LI) shall be the relating to the months in which the tender was 

stipulated to be received. 

c) In the event the price of materials and/ or wages of labor required for execution' of the 

work decreases there shall be downward adjustment of the cost of work so that the price 

of materials and/or wages of labor shall be deductable from the cost of work under this 

contract and in this regard formula herein before stated under this clause shall mutatis 

mutandis apply, provided that no such adjustment for the decrease in the prices of 

materials and/ or wages of labor aforementioned would be made in case of contracts in 

which the stipulated period of completion of the work is six months or less. 

d) Employer shall have the discretion to permit the IIEEMA (Indian Electrical & Electronics 

Manufacturers' Association) Clause for escalation in case of specialized works e.g. lifts 

and electrical and mechanical installations etc. where the price variation is not similar to 

building works. 

 

 



 

38 

 
29. ARBITRATION 

 

1.  In the event of any question/dispute/difference arising under the agreement or in connection    

herewith (except as to matters the decision of which is specially provided under this 

agreement) the same shall be referred to the India International Arbitration Centre New Delhi 

for appointment of Arbitrator to adjudicate the dispute. 

 2.  The award of the Arbitrator shall be final and binding on the parties. The Arbitrator may give 

interim award(s) and / or directions, as may be required. 

 3. Subject to the aforesaid provision, the arbitration and conciliation act, 1996 and the rules made 

hereunder and any modification thereof from time to time being in force shall be deemed to 

apply to the Arbitration proceeding under this clause. 

 

30. DISMANTLED MATERIAL: 

 

The contractor shall treat all material obtained during dismantling of a structure, services sub 

systems/ installations, excavation of the site for a work etc., as employer's property and such 

material shall be disposed of to the best advantage of the Employer according to the 

instructions issued in writing by the Engineer. 

 

31. PERFORMANCE GUARANTEE 

Performance Guarantee may be taken from the contractor before the award of work, by the 

officer authorized to award the contract, if and where considered necessary, to ensure that a 

part or whole of the contract is completed by the contractor. In case of non-performance this 

guarantee could be encased. 

32.     IN CASE OF ABNORMALLY LOW BID: 

 An Abnormally Low Bid is one in which the Bid price, in combination with other elements of 

the Bid, appears so low that it raises material concerns as to the capability of the Bidder to 

perform the contract at the offered price. CSIR-CIMAP in such cases seek written 

clarifications from the Bidder, including detailed price analyses of its Bid price in relation to 

scope, schedule, resource mobilization, allocation of risks and responsibilities, and any other 

requirements of the bids document. If, after evaluating the price analysis, CSIR-CIMAP 

determines that the Bidder has substantially failed to demonstrate its capability to deliver the 

contract at the offered price, CSIR-CIMAP has right to reject the Bid. 
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ANNEXURE -I 

 

I  SPECIAL CONDITIONS  

 

1. These special conditions are meant to amplify the general specifications and general conditions 

of contract. 

 

2. Work shall be done as per CPWD specifications. 

 

In case of any discrepancy the order of precedence in interpretation shall be as under. 

 

(i)  Schedule of quantities 

(ii)   Drawings 

(iii)   Additional conditions 

(iv)   General conditions of contract 

(v)   Special condition 

(vi)   Additional Technical Specifications 

(vii)  CPWD latest Civil and Electrical Specification 

(viii) IS Codes 

(ix)    International Codes 

(x)    Best Engineering Practice. 

 

3.  STEEL 

 

Supply of the steel shall be in the scope of Contractor. 

 

4.  CEMENT 

 

Supply of the Cement shall be in the scope of Contractor. 

5. Unless otherwise provided in the schedule of quantities the rates tendered by the contractor shall 

apply for all heights, lifts, leads and depths of the work and nothing extra shall be payable on this 

account. 

6. The surplus excavated earth which is beyond the requirement of the Employer’s work may be 

allowed by the Employer to be disposed off by the contractor on his own or sell the surplus 

excavated earth to private parties at his discretion but nothing extra will be paid for the carriage or 

disposal of surplus earth if the same is not required for any other work of the Employer. 
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ANNEXURE -II 

 

 

II ADDITIONAL CONDITIONS 

 

1. The structural and architectural drawings, shall at all-time be properly correlated before 

executing any work. However, is case of any discrepancy in the item given in the schedule of 

quantities appended with the tender and drawings relating to the relevant item the former shall 

prevail unless and otherwise given in writing by the Engineer. 

2. No payment shall be made to the contractor for any damage caused by rain, snowfall, floods or 

any other natural cause whatsoever during the execution of work. The damage to work will be 

made good by the contractor at his own cost and no claim on this account shall be entertained. 

3. All materials used shall be as per specifications and ISI marked wherever applicable. ISI 

marking referred relates to latest BIS code as published by Bureau of Indian Standards up to 30 

days before the date of opening the tender. 

4. The contractor shall give a performance test of the entire installation(s) as per standard 

specifications and/ or as directed by the Engineer and will also submit. Test certificates as are 

required by Municipal. Electrical authority or another authority. Nothing extra shall be payable 

for the same other than the fees paid to such authorities which shall be reimbursed on 

production of receipts. 
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ANNEXURE – III 

 

CONDITIONS FOR CEMENT AND STEEL 

 

 

1. The contractor shall procured 33 grade (confirming to IS:269) or 43 grade (confirming to 

IS: 8112) Ordinary Portland Cement, as required in the work, from reputed 

manufacturers of cement, having a production – capacity of one million tons per annum 

or more, such as ACC, L&T, J.P. Rewa, Vikram, Nagarjuna,  Shree Cement, Birla and 

Cement corporation of India etc or as approved by site incharge and holding license to use ISI 

Certification mark for their product whose name shall be got approved from Engineer – in – 

charge. Supply of cement shall be taken in 50 kg bags bearing manufacturers name and ISI 

marking. The cement shall be got tested by the Engineer-in-charge and shall be used on the 

work only after satisfactory test results have been received. The Contractor shall supply free of 

charge the cement required for testing including its transportation cost to testing laboratories. 

In case test results indicated that the cement arranged by the contractor does not conform to the 

relevant BIS Codes, the same shall stand rejected and shall be removed from the site by the 

contractor at his own cost within a week’s time of written order from the Engineer – in – 

charge to do so. 

 

2. The cement shall be brought at site in bulk supply of approximately 50 tons or as decided by 

the Engineer – in – charge.  

 

3. The cement godown of the capacity to store a minimum of 2000 bags of cement shall be 

constructed by the contractor at site of work for which no extra payment shall be made. Double 

lock provisions shall be made to the door of the cement go down. The keys of one lock shall 

remain with the Engineer – in – charge or his authorized representative and the key of the other 

lock shall remain with the contractor. The contractor shall be responsible for the watch and 

ward and safety of cement go down. The contractor shall facilitate the inspection of the cement 

go down by the Engineer – in – charge at any time.  

 

4. The contractor shall supply free of charge the cement required for testing. The cost of tests 

shall be borne by the contractor.  

 

5. The actual issue and consumption of cement on work shall be regulated and proper accounts 

maintained as provided in Clause 6 of the contract. The theoretical consumption of cement 

shall be worked out as per procedure prescribed in clause 6 of the contract and shall be 

governed by conditions laid therein. 
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6. Cement brought to site and cement remaining unused after completion of work shall not be 

removed from site without written permission of the Engineer – in – charge. 

 

7. The contractor shall procure steel reinforcement bars confirming to relevant BIS Codes from 

main producers as approved by the Ministry of steel. The contractor shall have to obtain and 

furnish test certificates to the Engineer – in – charge in respect of all supplies of steel brought 

by him to the site of work. Sample shall also be taken and got tested by the Engineer – in – 

charge as per the provisions in this regard in relevant BIS codes.  In case test results indicated 

that the reinforcement arranged by the contractor does not conform to the relevant BIS Codes, 

The same shall stand rejected and shall be removed from the site by the contractor at his own 

cost within a week’s time of written order from the Engineer – in – charge to do so. The steel 

shall be brought at site in bulk supply of approximately 10 tons or more as decided by the 

Engineer – in – charge. 
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(ANNEXURE –IV (PROFORMA) 

 

 

INDENTURE FOR SECURED ADVANCE 

 

 

This indenture made on the __________________day of____________20______between 

_____________________ (hereinafter called the contractor which expression shall where the context 

so admits or implies be deemed to include his heirs, executors, administrators and permitted assignees) 

of the one part and Council of Scientific & Industrial Research, New Delhi, a Society registered under 

the Societies Registration Act 1860 (hereinafter called the Employer which expression shall include its 

successors and assignees and authorized officer of the Society) of the other part. 

 

WHEREAS by an agreement dated________________ (hereinafter called the said agreement) the 

contractor has agreed AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advances on the security of materials absolutely belonging to him and brought by him to the 

site of the works the subject of the said agreement for use in the construction of such of the works as 

he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and 

labour and other charges) AND WHEREAS the Employer has agreed to advance to the contractor the 

sum of Rs._______________(Rupees_____________________) on the security of materials the 

quantities and other particulars of which are detailed in accounts of secured advances attached to the 

running account Bill for the said works signed by the contract on ________________and the 

Employer has reserved to himself the options of making any further advance or advances on the 

security of other materials brought by the contractor to the site of the said works. Now THIS 

INDENTURE Witnesses that in pursuance of the said agreement and in consideration of the sum of 

Rs. ______________________on or before the execution of these presents paid to the contractor by 

the Employer (the receipt whereof the contractor both hereby acknowledge) and of such further 

advances (if any) as may be made to him as aforesaid the contractor both hereby convince and agree 

with the Employer and declare as follows: 

 

1. That the said sum of Rs._____________ ___advanced by the Employer to the contractor as 

aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by the contractor 

in or towards expediting the execution of the said works and for no other purpose whatsoever. 

 

 2. That the materials detailed in the said account of secured advance which have been offered to and 

accepted by the Employer as security are absolutely the contractor's own property and free from 
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encumbrance of any kind and the contractor will not make any application for or 

receive a further advance on the security of materials which are not absolutely his own property and 

free from  

 

 Encumbrances of any kind and the contractor indemnify the Employer against all claims to any 

materials in respect of which an advance has been made to him as aforesaid. 

 

 3. That the materials detailed in the said account of secured advances and all other materials on 

the security of which any further advance or advances may hereafter be made as aforesaid (hereinafter 

called the said materials) shall be used by the contractor solely in the execution of the said works in 

accordance with the directions of the Engineer and in the term of the said agreement.  

 

 4. That the contractor shall make at his own cost all necessary and adequate arrangements for the 

proper watch, safe custody and protections against all risks of the said materials and that until used in 

construction as aforesaid the said materials-shall remain at the site of the said works in the contractor's 

custody and on his own responsibility and shall at all times be open to inspection by the Employer or 

any officer authorized by him. In the event of the said materials or any part thereof being stolen, 

destroyed or damaged or becoming deteriorated in a greater degree than is due to reasonable use and 

wear thereof the contractor will forthwith replace the same with other materials of like quality or 

repair and make good the same as required by the Engineer. 

 

 5. That the said materials shall not on any account be removed from the site of the said works 

except with the written permission of the Employer or any officer authorized by him on that behalf. 

 

 

 6. That the advances shall be repayable in full when or before the contractor receives payments 

from the Employer of the price payable to him for the said works under the terms and provisions of the 

said agreement. However, if any intermediate payments are made to the contractor on account of work 

done then on the occasion of each such payment the Employer will be at liberty to make a recovery 

from the contractor's bill for such payment by deducting there from the value of the said materials then 

actually used in the construction and in respect of which recovery has not been made previously the 

value for this purpose being determined in respect of each description of materials at the rates at which 

the amount of the advances made these presents were calculated. 

 

 

7. That if the contractor shall at any time make any default in the performance or observance in any 

respect of any of the terms of provisions of the said agreement or of these presents the total amount 

of the advance or advances that may still owing to the Employer shall immediately on the 

happening of such default be repayable by the contractor to the Employer together with interest 
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thereon at twelve percent per annum from the date or respective dates or such 

advance or advances to the date off repayment and with all costs charges, damages and expenses 

incurred by the Employer in or for the recovery thereof or the enforcement of this security or 

otherwise by reason  

 

of the default of the contractor and the contractor hereby covenants and agrees with the Employer 

to repay and pay the same respectively to him accordingly. 

 

8. That the contractor hereby charges all the said materials with the repayment to the Employer of 

the said sum of Rs._________________ and any further sum or sums advanced as aforesaid 

and all costs charges, damages and expenses payable under these presents PROVIDED 

ALWAYS AND it is hereby agreed and declared that notwithstanding anything in, the said 

agreement and without prejudice to the powers contained therein if and whenever the 

convenient for payment and repayment herein before contained shall become enforceable and 

the money owing shall not be paid in accordance therewith the Employer may at any time 

thereafter adopt all or any of the following courses as he may deem best:;- 

 

(a) Seize and utilize the said materials or any part thereof in the completion of the said works 

on behalf of the contractor in accordance with the provisions in that behalf contained in the 

said agreement debiting the contractor with the actual cost of effecting such completion and 

amount due in respect of advances under these presents and crediting the contactor with the 

value of work done as if he had carried out in accordance with the said agreement and at 

the rates thereby provided. If the balance is against the contractor, he is to pay same to the 

Employer on demand. 

 

(b) Removed and sell by public action the seized material or any part thereof and out of the 

money arising, from the sale, retain all the sums aforesaid repayable or payable to the 

Employer under these presents and pay over the surplus (if any) to the contractor. 

 

(c) Deduct all or any part of the money owing out of the security deposit or any sum due to the 

contractor under the said agreement. 

 

9. That except in the event of such default on the part of the contractor as aforesaid interest on the 

said advance shall not be payable. 

 

In witness whereof the said ___________ and _____________ by the order and under the 

direction of the Employer have hereunto set their respective hands the day and year first above 

written. 
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Signed sealed and delivered by the said contractor: _________________________    

 

 

 

 

 

 

In the presence of  

 

Signature: _____________________________________________  

 

Name: ________________________________________________ 

 

Address: ________________________________________________ 

 

Signed by  ________________________________________________ 

 

 

 

 

By the order and direction of the Employer: ______________________________________________ 

 

In the presence of  

 

Signature: ____________________________________________________ 

 

 

Name: _______________________________________________________ 

 

Address: ______________________________________________________  
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(ANNEXURE –V (PROFORMA) 

 

PERFORMANCE GUARANTEE 

 

To 

 

 Council of Scientific and Industrial Research  

 

 

In consideration of Council of Scientific and Industrial Research (hereinafter) called "The 

Council" having awarded to M/S _________________________________________________ 

______________________________________________a Company registered under the Companies 

Act 1956 (hereinafter) called the Contractor, a contract for (hereinafter) called the said contract under 

the terms and conditions of an Agreement dated-made between the Council and the 'Contractor 

hereinafter called the said agreement and Council agreed to accept the Council and the Contractor as 

herein provided for Rs. _________________ (Rupees____________________________ only) 

from a Scheduled Bank towards due performance of the contract by the Contractor as per the terms 

and conditions of the contract on the condition that the Bank on demand from the Council and 

without demur pay to the Council the aforesaid amount. 

 

2. We, _________________________________ Bank Ltd., (hereinafter referred to as the 'bank' do 

hereby  undertake to pay to the Council and amount not exceeding Rs. ______________________ 

against any loss or damage caused to or suffered or would be caused to or suffered by the Council by 

reasons of any breach or breaches of any of the terms of condition of the said agreement by the said 

contractor. 

 

3. We, _________________________________ Bank Ltd., do hereby undertake to pay the amounts 

due and payable under this Guarantee without any demur, merely on a demand from the Council by 

stating the amount claimed is due by way of loss or damage caused to or would be caused to or 

suffered by the Council for reasons of any breach by the said contractor(s) of any of the terms 

conditions contained in the said Agreement or by reason of the Contractor(s) failure to perform the 

said Agreement. Any such demand made on the Bank shall be conclusive as regards the amount due 

and payable by the Bank under this guarantee. However, our liability under this guarantee shall be 

restricted to an amount not exceeding Rs. _________________________________  

 

4. This guarantee shall come into force immediately and continue in force and remain valid till six 
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months after the completion of all works under the said contract which according to 

the terms of the said contract, should be six months from the probable date of completion viz., 

the_________________  

 

 

_____ day    of ___________________.  If, however, the period of the completion of the works under 

the said contract is for any reason extended and upon such extension if the Contractor fails, before the 

terms of this guarantee expires, to furnish a fresh or renewed guarantee for the extended period, the 

Bank shall pay to Council the said sum of Rs. __________ or such lesser sum as Council may 

demand. 

 

5. This guarantee shall not be affected by any change in the constitution of the Bank or of the 

Contractor. 

 

6. Notwithstanding anything hereinafter contained, the liability of the Bank under this guarantee is 

restricted  to Rs.__________________________ 

(Rupees_________________________________________ only) and the  guarantee shall remain in 

force till  _________________________day of 20____ unless claim or demand under this 

guarantee is presented to the Bank within six months from that date all the rights of Council under this 

guarantee shall be forfeited and the Bank shall be released and discharged from all obligations 

hereunder. 
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(ANNEXURE –VI (PROFORMA) 

 

 

ACCEPTANCE OF CSIR –CIMAP TENDER CONDITIONS 

 

Director 

Central Institute of Medicinal and Aromatic Plants 

(Council of Scientific and Industrial Research) 

Post Office-CIMAP, Lucknow-226015 

 

Sir, 

 

           1.  The tender documents for the work “Developing of vermicomposting pits/units at 

Barabanki district U.P.” have been sold to me/us by CSIR - CIMAP and I/We hereby certify 

that I/We have inspected the site and read the entire terms and conditions of the tender 

document made available to me/us which shall form part of the contract agreement and I/We 

shall abide by the conditions/clauses contained therein. 

 

2. I/We hereby unconditionally accept(s) the tender conditions of CSIR - CIMAP tender documents in 

its entirety for the above work. 

 

3. The contents of Notice Inviting Tender of the Tender documents have been noted wherein it is 

clarified that after unconditionally accepting the tender conditions in its entirety. It is not permissible 

to upload any additional file or put any remarks/conditions (except unconditional rebate on quoted 

rates if any) along with tender document and same has been followed in the present case. In case, this 

provision of the tender is found violated after opening the tender, I/We agree that the tender shall be 

rejected by CSIR – CIMAP.  

 

4. The required earnest money as specified in Envelope-I at page No. 5 for this work has already been 

deposited. 

 

 

 

Yours faithfully 

 

 

(Signature of the Tenderer) 

With rubber stamp 
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CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS 

(Council of Scientific and Industrial Research) 

Post Office-CIMAP, Lucknow-226015 

 

 

 

Name of work: Developing of vermicomposting pits/units at Barabanki district U.P. 

 

 

 

 

 

 

 

 

 

 

COVER – II 
 

 

 

 

 

FINANCIAL BID 
 

 

 

 

 
No: 68_120/911/2025 -MP (Works) 
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CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS 

(Council of Scientific and Industrial Research) 

Post Office-CIMAP, Lucknow-226015 

 

                             ABSTRACT OF COST 

 

Name of work: Developing of vermicomposting pits/units at Barabanki district U.P. 
 

 

 

 

Schedule of Quantities 

 

a)  Building Work:   Rs not to be Quoted Here 

………………………………………………. 

b) Electrical work   Rs not to be Quoted Here 

…………………………………………………… 

 Total        Rs not to be Quoted Here 

…………………………………………………… 

 

(Rupees         only) 
 

ALL MATERIALS SHALL BE OF QUALITY AS SPECIFIED AND APPROVED 

BY THE ENGINEER/ARCHITECT 

 

      1.  Coarse sand and fine sand shall be conforming to grading zones III and IV,   

              respectively. 

2. Stone aggregate shall be crushed stone grit of specific grade as approved by the 

Engineer-in-charge. 

3. The contractor should inspect site, examine drawings, specifications, schedules of 

quantities and tender their rates. The rates given in the schedule of quantities will be 

deemed to include all the necessary materials, T&P, labor required for satisfactory 

completion of work as shown in the drawings, specifications, schedule of quantities. 

4. The additional work in the same campus can be awarded during the currency of 

contract at the same rates, terms and conditions of the contract. 

      5. C.P. fittings shall be as specified and approved by the Engineer/Architect even if not    

      Specified in the item. 

6. All materials, fixture and fittings, required for this work, which are available with ISI 

certificate mark, will be of that quality, even if not specified in the item. 

7. The exterior paint shall be “APEX ULTIMA” of Asian paint / “Sand Tax Matt” of 

Snowcap India of required shade as approved by the Engineer – in - charge even if not 

specified in the item.  
 

  
 

 

 
WITNESS      

                                    

                                                                                                                 SIGNATURE OF TENDERER 
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                       SUMMARY SHEET 

 

CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS 

(Council of Scientific and Industrial Research) 

Post Office-CIMAP, Lucknow-226015 
 

Name of Work: Developing of vermicomposting pits/units at Barabanki district U.P. 
 

 

 

 

 

 

 

 

 
Total brought forward from                                  page no. 

 

53  Rs not to be Quoted Here 

 

 

 

 

 

 

 

 

 

 

Total carry over to       

Abstract of cost on page no. 52                         Rs not to be Quoted Here                      
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 SCHEDULE OF WORK 
 

 

N/W Developing of vermicomposting pits/units at Barabanki district U.P. 

ITEM 
No 

ITEM OF WORK QUANTITY UNIT RATE 
(Rs) 

RATE (In 
Words) 

AMOUNT 
(Rs) 

1 Earth work in excavation by mechanical means 
(Hydraulic excavator) / manual means in foundation 
trenches or drains (not exceeding 1.5 m in width or 
10 sqm on plan), including dressing of sides and 
ramming of bottoms, lift upto 1.5 m, including getting 
out the excavated soil and disposal of surplus 
excavated soil as directed, within a lead of 50 m. 

       

1.01 All kinds of soil. 382.50 cum    

2  
1:2:4 (1  cement : 2 coarse sand (zone-Ill) derived 
from natural sources : 4 graded stone aggregate 20 
mm nominal size derived from natural sources)1:2:4 
(1  cement : 2 coarse sand (zone-Ill) derived from 
natural sources : 4 graded stone aggregate 20 mm 
nominal size derived from natural sources) 

12.60 cum    

3 Providing and Laying 75 mm thick bed of dry brick 
ballast 40 mm nominal size, well rammed and 
consolidated and grouted with Coure sand  including 
necessary excavation, levelling & dressing . 

588.54 sqm    

4 Half brick masonry with common burnt clay F.P.S. 
(non modular) bricks of class designation 7.5 in 
foundations and plinth in : 

       

4.01 Cement mortar 1:3 (1 cement : 3 coarse sand) 713.00 sqm    

 

Rate not to be filled in Schedule of work 


